SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 120 CONTRACT ID : IB-29520-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02271 HEADWALL, REMOVE 2.000 EACH
12 203-02000 EXCAVATION, COMMON 25,161.000 CYs
13 203-02070 BORROW 121,106.000 CYs
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 165.000 TON
15 205-06933 TEMPORARY DITCH INLET PROTECTION 13.000 EACH
16 205-06934 TEMPORARY MULCHING 14.000 TON
17 205-06937 TEMPORARY SILT FENCE 1,175.000 LEFT
18 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 105.000 CYs
19 207-08264 SUBGRADE TREATMENT, TYPE II 20,200.000 SYS
20 211-02050 B BORROW 4,846.000 CYs
21 211-06467 AGGREGATE FOR END BENT BACKFILL 72.000 CYs
22 211-09264 STRUCTURE BACKFILL, TYPE 1 944.000 CYs
23 211-09266 STRUCTURE BACKFILL, TYPE 3 5,017.000 CYs
24 214-07202 GEOGRID, I 1,914.000 SYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 10,441.000 TON
26 302-07455 DENSE GRADED SUBBASE 79.000 CYs
27 306-08043 MILLING, TRANSITION 355.000 SYS
28 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,442.000 TON
29 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 3,336.000 TON
30 404-05511 SEAL COAT, 2 6,700.000 SYS
31 406-05520 ASPHALT FOR TACK COAT 4.600 TON
32 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
33 601-05999 CURVED TERMINAL END 2.000 EACH
34 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 2.000 EACH
35 601-06454 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R2, Wl, TL-3 1.000 EACH
36 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
37 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
38 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 712.500 LET
39 602-06729 BARRIER DELINEATOR 16.000 EACH
40 603-06040 FENCE, FARM FIELD, 47 IN. 1,900.000 LFT
41 605-06090 CURB, INTEGRAL, CONCRETE 15.400 LEFT
42 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 100.000 LEFT
43 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 225.500 SYS
44 610-07486 HMA FOR APPROACHES, TYPE A 190.000 TON
45 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
46  615-06490 RIGHT OF WAY MARKER 69.000 EACH
47 615-06505 MONUMENT, B 11.000 EACH
48 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
49 616-02320 GEOTEXTILES 1,055.000 SYS



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 120 CONTRACT ID : IB-29520-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
50 616-06451 RIPRAP, UNIFORM 377.000 TON
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
52 621-06545 FERTILIZER 4.400 TON
53 621-06553 SEED MIXTURE, R 1,850.000 LBS
54 621-06557 SEED MIXTURE, T 825.000 LBS
55 621-06565 MULCHING MATERIAL 21.800 TON
56 621-06567 WATER 150.000 kGAL
57 621-06574 SODDING 2,948.000 SYS
58 628-09402 FIELD OFFICE, B 15.000 MOS
59 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 15.000 MOS
60 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
61 701-06012 TEST PILE, RESTRIKE 2.000 EACH
62 701-06027 TEST PILE 2.000 EACH
63 701-91792 PILE TIP, STEEL H 35.000 EACH
64 701-95780 PILE, STEEL H, HP 12 X 74 3,318.000 LFT
65 702-51005 CONCRETE, A, SUBSTRUCTURE 101.400 CYs
66 702-51015 CONCRETE, B, FOOTINGS 47.200 CYs
67 702-92857 CONCRETE, C, SUBSTRUCTURE 29.900 CYs
68 703-51030 REINFORCING STEEL 17,065.000 LBS
69 703-51032 REINFORCING STEEL, EPOXY COATED 125,998.000 LBS
70 704-51002 CONCRETE, C, SUPERSTRUCTURE 394.400 CYs
71  706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
72 706-51020 CONCRETE, C, RAILING 40.700 CYs
73 707-08476 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 842.300 LFT
74 709-51821 SURFACE SEAL LUMP LUMP
75 715-02629 SAFETY METAL END SECTION, 6:1, 18 IN. 1.000 EACH
76 715-03584 SAFETY METAL END SECTION, 4:1, 18 IN. 2.000 EACH
77 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 51.000 LFT
78 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 155.000 LFT
79 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 240.000 LFT
80 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 924.000 LFT
81 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 25.000 LFT
82 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 85.000 LFT
83 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 100.000 LFT
84 715-05407 PIPE, END BENT DRAIN, 6 IN. 189.000 LFT
85 715-26764 GRATED BOX END SECTION, II, 10:1, 18 IN. 1.000 EACH
86 715-46000 PIPE END SECTION, 12 IN. 4.000 EACH
87 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
88 715-46020 PIPE END SECTION, 24 IN. 6.000 EACH
89 720-45275 PIPE CATCH BASIN, 24 IN. 4.000 EACH
90 731-93945 FACE PANELS, CONCRETE 7,505.000 SET
91 731-93946 WALL ERECTION 7,505.000 SET
92 731-93947 LEVELING PAD, CONCRETE 431.000 LFT
93 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
94 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
95 801-06625 DETOUR ROUTE MARKER ASSEMBLY 45.000 EACH
96 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
97 801-06645 CONSTRUCTION SIGN, B 4.000 EACH

98 801-06710 FLASHING ARROW SIGN 360.000 DAY
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CALL ORDER : 120 CONTRACT ID : IB-29520-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
99 801-06775 MAINTAINING TRAFFIC LUMP LUMP
100 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
101 801-07118 BARRICADE, III-A 72.000 LEFT
102 801-07119 BARRICADE, III-B 192.000 LEFT
103 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 200.000 LET
104 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
105 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 125.000 LET
106 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 63.750 SET
107 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 16.000 SET
108 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 555.000 LFT
109 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 555.000 LET
110 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,605.000 LEFT
111 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,475.000 LFT
112 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 30.000 LFT

113 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 124.000 EACH
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CALL ORDER : 150 CONTRACT ID : IR-29885-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, SIGNALS, LIGHTING AND MARKINGS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 78.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 203-02000 EXCAVATION, COMMON 71,582.000 CYs
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 4.000 TON
23  205-06932 TEMPORARY CHECK DAM, STRAW BALES 392.000 LFT
24 205-06933 TEMPORARY DITCH INLET PROTECTION 29.000 EACH
25 205-06936 TEMPORARY SEDIMENT TRAP 8.000 TON
26 205-06937 TEMPORARY SILT FENCE 11,135.000 LFT
27 207-08267 SUBGRADE TREATMENT, TYPE IIIA 7,471.000 SYS
28 207-08268 SUBGRADE TREATMENT, TYPE IV 122,245.000 SYS
29 211-07454 STRUCTURE BACKFILL 32,033.000 CYs
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 423.000 TON
31 303-01180 COMPACTED AGGREGATE, NO. 53 812.000 TON
32 401-06264 PROFILOGRAPH, HMA LUMP LUMP
33 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 8,601.000 TON
34 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 101.000 TON
35 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 14,288.000 TON
36 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,822.000 TON
37 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 44,579.000 TON
38 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 22,647.000 TON
39 402-07433 HMA SURFACE, TYPE B 51.000 TON
40 402-07438 HMA INTERMEDIATE, TYPE B 171.000 TON
41 406-05520 ASPHALT FOR TACK COAT 113.000 TON
42 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
43 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
44 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 250.000 LFT
45 605-06145 CURB AND GUTTER, B, CONCRETE 29,820.000 LEFT
46 610-07487 HMA FOR APPROACHES, TYPE B 1,997.000 TON
47 610-08446 PCCP FOR APPROACHES, 6 IN. 1,582.000 SYS
48 610-09108 PCCP FOR APPROACHES, 9 IN. 5,711.000 SYS
49 611-06497 MAILBOX ASSEMBLY, SINGLE 77.000 EACH
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CALL ORDER : 150 CONTRACT ID : IR-29885-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, SIGNALS, LIGHTING AND MARKINGS
50 611-06498 MAILBOX ASSEMBLY, DOUBLE 16.000 EACH
51 615-06490 RIGHT OF WAY MARKER 129.000 EACH
52 615-06505 MONUMENT, B 20.000 EACH
53 615-06510 MONUMENT, C 1.000 EACH
54 616-02320 GEOTEXTILES 1,250.000 SYS
55 616-06405 RIPRAP, REVETMENT 697.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
57 621-06545 FERTILIZER 5.100 TON
58 621-06554 SEED MIXTURE, U 1,917.000 LBS
59 621-06565 MULCHING MATERIAL 26.000 TON
60 621-06567 WATER 86.000 kGAL
61 621-06574 SODDING 1,188.000 SYS
62 621-06575 SODDING, NURSERY 22,454.000 SYS
63 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 64.000 EACH
64 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
65 622-91786 SEEDLING 300.000 EACH
66 628-09401 FIELD OFFICE, A 26.000 MOS
67 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 26.000 MOS
68 714-01634 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 7 FT. X 4 FT. 130.000 LFT
69 714-01764 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 7 FT. X 5 FT. 128.000 LEFT
70  714-07773 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 3 FT. 216.000 LEFT
71 714-26703 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 4 FT. 115.000 LFT
72 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 794.000 LFT
73 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 20,018.000 LEFT
74 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 367.000 LFT
75 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 11,597.000 LFT
76 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 3,730.000 LFT
77 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 4,471.000 LEFT
78 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 4,187.000 LFT
79 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 4,702.000 LFT
80 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 42.000 LET
81 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 467.000 LFT
82 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 45.000 LEFT
83 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 40.000 LFT
84 715-05998 PIPE, TYPE 3, CIRCULAR, 8 IN. 2.000 LFT
85 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
86 715-46005 PIPE END SECTION, 15 IN. 11.000 EACH
87 715-46010 PIPE END SECTION, 18 IN. 6.000 EACH
88 715-46020 PIPE END SECTION, 24 IN. 3.000 EACH
89 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
90 715-46040 PIPE END SECTION, 36 IN. 3.000 EACH
91 718-06528 OUTLET PROTECTOR, 1 8.000 EACH
92 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
93 718-52610 AGGREGATE FOR UNDERDRAINS 1,459.000 CYs
94 718-99153 GEOTEXTILES FOR UNDERDRAIN 20,834.000 SYS
95 720-44000 CASTING, ADJUST TO GRADE 19.000 EACH
96 720-45030 INLET, E7 2.000 EACH
97 720-45080 INLET, S14 133.000 EACH

98 720-45085 INLET, T14 72.000 EACH
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CALL ORDER : 150 CONTRACT ID : IR-29885-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, SIGNALS, LIGHTING AND MARKINGS
99 720-45235 CATCH BASIN, E7 1.000 EACH
100 720-45265 PIPE CATCH BASIN, 15 IN. 26.000 EACH
101 720-45275 PIPE CATCH BASIN, 24 IN. 2.000 EACH
102 720-45410 MANHOLE, C4 72.000 EACH
103 720-45415 MANHOLE, D4 29.000 EACH
104 720-45510 MANHOLE, C4, MODIFIED 27.000 EACH
105 720-45515 MANHOLE, D4, MODIFIED 6.000 EACH
106 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 44.000 LEFT
107 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
108 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
109 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 115,484.000 LFT
110 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
111 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
112 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
113 801-06775 MAINTAINING TRAFFIC LUMP LUMP
114 801-07119 BARRICADE, III-B 324.000 LFT
115 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 303.000 LEFT
116 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 854.000 LFT
117 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 218.000 LFT
118 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 271.000 SET
119 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 646.000 SET
120 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 111.000 SET
121 805-01842 HANDHOLE, SIGNAL 12.000 EACH
122 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 4,284.000 LFT
123 805-05870 SIGNAL SUPPORT FOUNDATION 4.000 EACH
124 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,986.000 LFT
125 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
126 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
127 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 4.000 EACH
128 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 2.000 EACH
129 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 3.000 EACH
130 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 5.000 EACH
131 805-78415 SPAN, CATENARY, AND TETHER 5.000 EACH
132 805-78420 DISCONNECT HANGER 5.000 EACH
133 805-78445 SIGNAL SERVICE 2.000 EACH
134 805-78467 SIGNAL CABLE, 3C 8GA. 30.000 LEFT
135 805-78480 SIGNAL CABLE, 3C 14GA. 183.000 LFT
136 805-78485 SIGNAL CABLE, 5C 14GA. 509.000 LFT
137 805-78490 SIGNAL CABLE, 7C 14GA. 578.000 LFT
138 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,859.000 LFT
139 805-78520 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
140 805-78785 SIGNAL DETECTOR HOUSING 14.000 EACH
141 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 3,060.000 LFT
142 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
143 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
144 805-96014 SAW CUT, FULL DEPTH 430.000 LFT
145 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 6,613.000 LFT
146 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 33,976.000 LFT

147 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 4,611.000 LEFT
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CALL ORDER : 150 CONTRACT ID : IR-29885-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, SIGNALS, LIGHTING AND MARKINGS
148 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 30,571.000 LFT
149 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 97.000 LET
150 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 567.000 LEFT
151 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 45.000 EACH
152 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 45.000 EACH
153 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,130.000 EACH

154 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,718.000 LFT
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CALL ORDER : 160 CONTRACT ID IR-30114-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 63.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
9 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
13 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-96133 PIPE, REMOVE 40.000 LFT
19 203-02000 EXCAVATION, COMMON 720,935.000 CYs
20 203-02070 BORROW 285,222.100 CYs
21 203-02100 EXCAVATION, PEAT 301,540.000 CYs
22 205-03371 SEDIMENT, REMOVE 17,325.000 CYs
23  205-06930 SPLASHPAD, RIPRAP 68.000 TON
24 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1,731.000 TON
25 205-06933 TEMPORARY DITCH INLET PROTECTION 28.000 EACH
26 205-06936 TEMPORARY SEDIMENT TRAP 1,580.000 TON
27 205-06937 TEMPORARY SILT FENCE 12,253.000 LFT
28 205-06938 TEMPORARY SLOPE DRAIN 1,431.000 LFT
29 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 2,581.500 CYs
30 207-08266 SUBGRADE TREATMENT, TYPE III 18,854.000 SYS
31 207-08267 SUBGRADE TREATMENT, TYPE IIIA 439.000 SYS
32 211-02050 B BORROW 98,005.000 CYs
33 211-06467 AGGREGATE FOR END BENT BACKFILL 198.400 CYs
34 211-09264 STRUCTURE BACKFILL, TYPE 1 2,897.400 CYs
35 211-09265 STRUCTURE BACKFILL, TYPE 2 1,423.000 CYs
36 211-09394 SHREDDED TIRE 12,349.000 CYs
37 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 8,980.000 TON
38 302-07455 DENSE GRADED SUBBASE 70.800 CYs
39 303-02051 STONE, NO 2 400.000 TON
40 402-07432 HMA SURFACE, TYPE A 1,564.000 TON
41 402-07435 HMA INTERMEDIATE, TYPE A 5,324.000 TON
42 406-05520 ASPHALT FOR TACK COAT 6.100 TON
43 602-06729 BARRIER DELINEATOR 154.000 EACH
44 603-06040 FENCE, FARM FIELD, 47 IN. 58,425.000 LFT
45 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 424.600 SYS
46 610-07487 HMA FOR APPROACHES, TYPE B 121.000 TON
47 615-06490 RIGHT OF WAY MARKER 37.000 EACH
48 615-06505 MONUMENT, B 22.000 EACH
49 615-06510 MONUMENT, C 41.000 EACH
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CALL ORDER : 160 CONTRACT ID : IR-30114-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
50 615-06527 MONUMENT, SECTION CORNER 16.000 EACH
51 615-06530 POST, BENCHMARK 3.000 EACH
52 616-02320 GEOTEXTILES 31,037.100 SYS
53 616-05688 RIPRAP, CLASS 1 173.000 TON
54 616-06405 RIPRAP, REVETMENT 1,006.700 TON
55 616-09395 GEOMEMBRANE 8,922.000 SYS
56 617-02029 EXPANSION JOINT, M, 5.6 IN. MOVEMENT 47.000 LFT
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
58 621-02770 EROSION CONTROL BLANKET 82,455.000 SYS
59 621-06545 FERTILIZER 66.080 TON
60 621-06553 SEED MIXTURE, R 17,591.000 LBS
61 621-06555 SEED MIXTURE, P 7,785.000 LBS
62 621-06557 SEED MIXTURE, T 7,376.000 LBS
63 621-06565 MULCHING MATERIAL 208.400 TON
64 621-06567 WATER 108.000 kGAL
65 621-06570 TOP SOIL 2,873.000 CYs
66 621-06574 SODDING 31.200 SYS
67 621-06575 SODDING, NURSERY 25,882.000 SYS
68 628-09402 FIELD OFFICE, B 21.000 MOS
69 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 42.000 MOS
70 701-06011 DYNAMIC PILE LOAD TEST 11.000 EACH
71  701-06012 TEST PILE, RESTRIKE 11.000 EACH
72 701-06027 TEST PILE 11.000 EACH
73 701-08386 PILE, CONCRETE, STEEL SHELL ENCASED, 21,195.000 LFT
74 701-09415 PILE, CONCRETE, STEEL SHELL ENCASED, 17,698.000 LFT
75 702-51005 CONCRETE, A, SUBSTRUCTURE 1,312.500 CYs
76 702-51015 CONCRETE, B, FOOTINGS 841.400 CYs
77 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 6,274.000 LBS
78 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 18,136.000 LBS
79 703-06028 REINFORCING BARS 193,835.000 LBS
80 703-06029 REINFORCING BARS, EPOXY COATED 1,589,623.000 LBS
81 704-51002 CONCRETE, C, SUPERSTRUCTURE 3,616.400 CYs
82 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 8.000 EACH
83 706-51020 CONCRETE, C, RAILING 668.860 CYs
84 707-06404 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 2,399.300 LFT
85 707-06404 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 2,539.300 LFT
86 707-06404 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 5,947.500 LFT
87 709-51821 SURFACE SEAL LUMP LUMP
88 709-51821 SURFACE SEAL LUMP LUMP
89 709-51821 SURFACE SEAL LUMP LUMP
90 709-51821 SURFACE SEAL LUMP LUMP
91 714-04854 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 7 FT. X 3 FT. 232.000 LFT
92 714-06688 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 2 FT. 55.000 LFT
93 714-07892 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 9 FT. X 3 FT. 237.000 LFT
94 714-09361 CULVERT, PRECAST BOX, REINFORCED 227.000 LFT
95 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 160.000 LFT
96 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 252.000 LFT
97 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,075.000 LFT
98 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 2,369.000 LFT
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CALL ORDER : 160 CONTRACT ID : IR-30114-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
99 715-05188 PIPE, TYPE 3, CIRCULAR, 60 IN. 60.000 LFT
100 715-05407 PIPE, END BENT DRAIN, 6 IN. 243.000 LFT
101 715-05440 PIPE, DRAINTILE TERMINAL SECTION, 8 IN 150.000 LEFT
102 715-05442 PIPE, DRAINTILE TERMINAL SECTION, 10 IN 150.000 LET
103 715-05443 PIPE, DRAINTILE TERMINAL SECTION, 12 IN 150.000 LFT
104 715-05841 CONCRETE ANCHOR, 60 IN. 2.000 EACH
105 715-08162 PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 SFT. 707.000 LFT
106 715-08163 PIPE END SECTION, MIN. AREA 8.8 SFT. 6.000 EACH
107 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 36.000 TON
108 715-09064 VIDEO INSPECTION FOR PIPE 4,562.000 LFT
109 715-09388 PIPE, DRAINTILE, 15 IN. 150.000 LET
110 715-09389 PIPE, DRAINTILE, 10 IN. 150.000 LEFT
111 715-09390 PIPE, DRAINTILE, 18 IN. 150.000 LFT
112  715-46000 PIPE END SECTION, 12 IN. 34.000 EACH
113 715-46010 PIPE END SECTION, 18 IN. 24.000 EACH
114 715-46030 PIPE END SECTION, 30 IN. 4.000 EACH
115 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
116 715-90832 PIPE, DRAINTILE, 6 IN 440.000 LFT
117 715-90833 PIPE, DRAINTILE, 8 IN 150.000 LFT
118 715-90834 PIPE, DRAINTILE, 12 IN. 150.000 LEFT
119 719-09391 PIPE, DRAIN TILE TERMINAL SECTION, 16 IN 440.000 LEFT
120 719-09392 PIPE, DRAIN TILE TERMINAL SECTION, 15 IN. 150.000 LFT
121  719-09393 PIPE, DRAIN TILE TERMINAL SECTION, 18 IN. 150.000 LFT
122 720-45065 INLET, N12 28.000 EACH
123 720-45130 INLET, E7, MODIFIED 30.000 EACH
124 724-51925 STRUCTURAL EXPANSION JOINT, SS 140.000 LFT
125 724-51927 STRUCTURAL EXPANSION JOINT, M 93.000 LFT
126 801-04308 ROAD CLOSURE SIGN ASSEMBLY 20.000 EACH
127 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
128 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
129 801-06775 MAINTAINING TRAFFIC LUMP LUMP
130 801-07118 BARRICADE, III-A 264.000 LEFT
131 801-07119 BARRICADE, III-B 216.000 LEFT
132 801-07120 BARRICADE, III, PERMANENT 96.000 LFT
133 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 212.000 LET

134 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 83.000 SET
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CALL ORDER : 166 CONTRACT ID : IR-30844-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 203-02000 EXCAVATION, COMMON 5,284.000 CYs
18 203-02070 BORROW 714,637.000 CYs
19 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 3.000 EACH
20 205-02770 EROSION CONTROL BLANKET 315.000 SYS
21 205-03371 SEDIMENT, REMOVE 600.000 CYs
22 205-06930 SPLASHPAD, RIPRAP 26.000 TON
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 280.000 TON
24 205-06936 TEMPORARY SEDIMENT TRAP 200.000 TON
25 205-06937 TEMPORARY SILT FENCE 4,830.000 LEFT
26 205-06938 TEMPORARY SLOPE DRAIN 424.000 LET
27 205-08517 ROCK FILTER BERM 20.000 TON
28 207-08262 SUBGRADE TREATMENT, TYPE I 40,322.000 SYS
29 211-02050 B BORROW 26,345.000 CYs
30 211-09264 STRUCTURE BACKFILL, TYPE 1 870.000 CYs
31 211-09266 STRUCTURE BACKFILL, TYPE 3 34,400.000 CYs
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,905.000 TON
33 302-06464 SUBBASE FOR PCCP 5,311.000 CYs
34 302-07455 DENSE GRADED SUBBASE 210.000 CYs
35 302-08562 COARSE AGGREGATE, 8 135.000 TON
36 303-02051 STONE, NO 2 100.000 TON
37 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 726.000 TON
38 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 1,474.000 TON
39 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 2,104.000 TON
40 406-05520 ASPHALT FOR TACK COAT 5.000 TON
41 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
42 501-06322 QC/QA-PCCP, 11 IN. 18,980.000 SYS
43 503-05240 D-1 CONTRACTION JOINT 12,334.000 LFT
44 503-05310 TERMINAL JOINT 386.000 LFT
45 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
46 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
47 601-94690 GUARDRAIL END TREATMENT, MS 3.000 EACH
48 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 750.000 LFT
49 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 750.000 LFT
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CALL ORDER : 166 CONTRACT ID : IR-30844-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
50 602-06729 BARRIER DELINEATOR 52.000 EACH
51 603-06040 FENCE, FARM FIELD, 47 IN. 6,414.000 LET
52 606-07484 MILLED HMA SHOULDER CORRUGATIONS 6,938.000 LET
53 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 1,356.000 SYS
54 615-06490 RIGHT OF WAY MARKER 11.000 EACH
55 615-06510 MONUMENT, C 6.000 EACH
56 616-02320 GEOTEXTILES 608.000 SYS
57 616-06405 RIPRAP, REVETMENT 572.000 TON
58 616-06451 RIPRAP, UNIFORM 4.000 TON
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
60 621-06545 FERTILIZER 7.000 TON
61 621-06553 SEED MIXTURE, R 2,873.000 LBS
62 621-06557 SEED MIXTURE, T 1,352.000 LBS
63 621-06565 MULCHING MATERIAL 34.000 TON
64 621-06565 MULCHING MATERIAL 42.000 TON
65 621-06574 SODDING 5,896.000 SYS
66 628-09403 FIELD OFFICE, C 24.000 MOS
67 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 24.000 MOS
68 701-03921 PILE, STEEL H, HP 14 X 102 2,175.000 LFT
69 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
70 701-06012 TEST PILE, RESTRIKE 4.000 EACH
71 701-06027 TEST PILE 4.000 EACH
72 701-08152 STATIC PILE LOAD TEST 1.000 EACH
73 701-91792 PILE TIP, STEEL H 42.000 EACH
74 701-95780 PILE, STEEL H, HP 12 X 74 1,650.000 LEFT
75 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 644.000 LBS
76 703-51032 REINFORCING STEEL, EPOXY COATED 340,430.000 LBS
77 704-51002 CONCRETE, C, SUPERSTRUCTURE 896.200 CYs
78 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 16.000 EACH
79 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 423.700 SYS
80 706-51020 CONCRETE, C, RAILING 115.100 CYs
81 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 45 IN. X 16 IN. 550.000 LEFT
82 707-05997 STRUCTURAL MEMBERS, CONCRETE BULB-T 1,369.000 LEFT
83 709-51821 SURFACE SEAL LUMP LUMP
84 714-08514 WINGWALL 152.000 SET
85 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 4 FT. 280.000 LEFT
86 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 1.000 EACH
87 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 12,136.000 LFT
88 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 300.000 LFT
89 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 300.000 LFT
90 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 300.000 LEFT
91 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 1,128.000 LEFT
92 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 472.000 LFT
93 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
94 715-91361 PIPE, PVC, 6 IN. 80.000 LEFT
95 718-06529 OUTLET PROTECTOR, 2 39.000 EACH
96 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
97 718-52610 AGGREGATE FOR UNDERDRAINS 1,091.000 CYs

98 718-99153 GEOTEXTILES FOR UNDERDRAIN 10,000.000 SYS



SCHEDULE OF PAY ITEMS PAGE 13

CALL ORDER : 166 CONTRACT ID : IR-30844-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
99 720-45065 INLET, N12 3.000 EACH
100 731-93945 FACE PANELS, CONCRETE 36,985.000 SFT
101 731-93946 WALL ERECTION 36,985.000 SET
102 731-93947 LEVELING PAD, CONCRETE 1,351.000 LET
103 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
104 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10.000 EACH
105 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
106 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
107 801-06775 MAINTAINING TRAFFIC LUMP LUMP
108 801-07118 BARRICADE, III-A 204.000 LFT
109 801-07119 BARRICADE, III-B 48.000 LEFT
110 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 50.000 LET
111 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 14.000 LET
112 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 4.000 SET
113 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 25.000 SFT
114 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 1,728.000 LFT
115 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 7,585.000 LFT
116 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 6,912.000 LFT
117 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 3.000 EACH

118 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 2.000 EACH
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CALL ORDER : 170 CONTRACT ID : IR-30992-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
5 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 328.000 SET
13 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 40.000 LET
14 205-06934 TEMPORARY MULCHING 2.100 TON
15 205-06937 TEMPORARY SILT FENCE 1,600.000 LFT
16 621-06560 MULCHED SEEDING, U 4,000.000 SYS
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CALL ORDER : 180 CONTRACT ID : IR-30993-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
5 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 1,494.000 SET
12 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 30.000 LET
13 205-06937 TEMPORARY SILT FENCE 1,400.000 LFT
14 621-06560 MULCHED SEEDING, U 3,500.000 SYS
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CALL ORDER : 200 CONTRACT ID : R -28102-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 11,500.000 SYS
11 202-02241 GUARDRAIL, REMOVE 40.000 LFT
12 202-02278 CURB, CONCRETE, REMOVE 6,000.000 LFT
13 202-91385 INLET, REMOVE 15.000 EACH
14 202-93047 MANHOLE, REMOVE 6.000 EACH
15 203-02000 EXCAVATION, COMMON 12,000.000 CYs
16 203-02010 EXCAVATION, ROCK 540.000 CYs
17 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
18 205-06937 TEMPORARY SILT FENCE 684.000 LFT
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,200.000 SYS
20 207-08268 SUBGRADE TREATMENT, TYPE IV 19,790.000 SYS
21 211-09264 STRUCTURE BACKFILL, TYPE 1 18,408.000 CYs
22 211-09265 STRUCTURE BACKFILL, TYPE 2 2,511.000 CYs
23 211-09267 STRUCTURE BACKFILL, TYPE 4 771.000 CYs
24 303-01180 COMPACTED AGGREGATE, NO. 53 500.000 TON
25 303-07449 COMPACTED AGGREGATE, NO. 73 220.000 TON
26 304-07493 WIDENING WITH HMA, TYPE B 20.000 TON
27 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 900.000 TON
28 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,500.000 TON
29 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 4,500.000 TON
30 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,100.000 TON
31 406-05520 ASPHALT FOR TACK COAT 30.000 TON
32 603-92636 FENCE, CHAIN LINK, 72 IN. 70.000 LFT
33 604-07896 CURB RAMP, CONCRETE, B 8.000 SYS
34 604-07898 CURB RAMP, CONCRETE, D 12.000 SYS
35 604-07900 CURB RAMP, CONCRETE, F 29.000 SYS
36 604-07901 CURB RAMP, CONCRETE, G 6.000 SYS
37 604-07902 CURB RAMP, CONCRETE, H 43.000 SYS
38 604-07903 CURB RAMP, CONCRETE, K 21.000 SYS
39 604-44251 STEPS, CONCRETE 20.000 CYs
40 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,240.000 SYS
41 605-06120 CURB, CONCRETE 950.000 LFT
42 605-06140 CURB AND GUTTER, CONCRETE 6,700.000 LFT
43 610-07487 HMA FOR APPROACHES, TYPE B 2,350.000 TON
44 610-08446 PCCP FOR APPROACHES, 6 IN. 210.000 SYS
45 610-08510 PCCP FOR APPROACHES 300.000 SYS
46 610-09108 PCCP FOR APPROACHES, 9 IN. 3,580.000 SYS
47 616-02320 GEOTEXTILES 286.000 SYS
48 616-05688 RIPRAP, CLASS 1 290.000 TON
49 616-06451 RIPRAP, UNIFORM 26.000 TON
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CALL ORDER  : 200 CONTRACT ID : R -28102-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REHABILITATION
50 621-06575 SODDING, NURSERY 11,420.000 SYS
51 628-09402 FIELD OFFICE, B 16.000 MOS
52 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 16.000 MOS
53  702-90915 CONCRETE, A 30.000 CYs
54 703-51030 REINFORCING STEEL 1,780.000 LBS
55 706-01268 HANDRAIL, ALUMINUM 20.000 LFT
56 714-05562 RETAINING WALL 360.000 SFT
57 714-26703 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 4 FT. 1,001.000 LFT
58 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 3 FT. 30.000 LET
59 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 400.000 LET
60 715-04612 PIPE 4,052.000 LFT
61 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 930.000 LFT
62 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 9,260.000 LFT
63 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 19.000 LET
64 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,250.000 LET
65 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 83.000 LFT
66 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 820.000 LFT
67 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 880.000 LFT
68 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 211.000 LET
69 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 390.000 LFT
70 715-05162 PIPE, TYPE 2, CIRCULAR, 54 IN. 520.000 LFT
71 715-05163 PIPE, TYPE 2, CIRCULAR, 60 IN. 890.000 LFT
72 715-05408 PIPE, SANITARY SEWER, 8 IN. 47.000 LFT
73 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 160.000 LFT
74 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 120.000 TON
75 718-52610 AGGREGATE FOR UNDERDRAINS 620.000 CYs
76 718-99153 GEOTEXTILES FOR UNDERDRAIN 7,050.000 SYS
77 720-01092 MANHOLE, J15, MODIFIED 1.000 EACH
78 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 10.000 EACH
79  720-03194 MANHOLE 1.000 EACH
80 720-03194 MANHOLE 1.000 EACH
81 720-06607 SLOTTED DRAIN CLEANOUT 4.000 EACH
82 720-07301 INLET TYPE HA 13.000 EACH
83 720-08242 MANHOLE, L15, MODIFIED 1.000 EACH
84 720-09078 MANHOLE, M5, MODIFIED 1.000 EACH
85 720-44000 CASTING, ADJUST TO GRADE 26.000 EACH
86 720-44000 CASTING, ADJUST TO GRADE 31.000 EACH
87 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
88 720-45005 INLET, A2 2.000 EACH
89 720-45045 INLET, J10 36.000 EACH
90 720-45055 INLET, M10 20.000 EACH
91 720-45260 PIPE CATCH BASIN, 12 IN. 3.000 EACH
92  720-45270 PIPE CATCH BASIN, 18 IN. 5.000 EACH
93  720-45410 MANHOLE, C4 8.000 EACH
94 720-45425 MANHOLE, F4 1.000 EACH
95 720-93501 MANHOLE, L4 7.000 EACH
96 720-94612 MANHOLE, K4 8.000 EACH
97 720-95335 MANHOLE, M4 2.000 EACH
98 720-95422 MANHOLE, J4 10.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -28102-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REHABILITATION
99 720-98174 INLET, B15 7.000 EACH
100 720-98555 INLET, C15 5.000 EACH
101 732-04926 VALVE 19.000 EACH
102 732-04987 CONNECTION 1.000 EACH
103 732-04987 CONNECTION 4.000 EACH
104 732-04987 CONNECTION 7.000 EACH
105 732-07653 COARSE AGGREGATE, NO. 8 47.000 TON
106 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
107 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
108 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
109 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
110 801-06775 MAINTAINING TRAFFIC LUMP LUMP
111 801-07118 BARRICADE, III-A 272.000 LFT
112 801-07119 BARRICADE, III-B 120.000 LFT
113 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 408.000 LFT
114 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 146.000 SET
115 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 62.000 SET
116 802-97059 SIGN AND SUPPORTS, WIDE FLANGE, RESET 1.000 EACH
117 805-90267 CONDUIT, STEEL, GALVANIZED, 3 IN. 662.000 LFT
118 807-02191 HANDHOLE, LIGHTING 18.000 EACH
119 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 7,600.000 LFT
120 807-08469 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 53.000 EACH
121 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 120.000 LET
122 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,550.000 LEFT
123 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 310.000 LEFT

124 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 430.000 LET
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CALL ORDER  : 230 CONTRACT ID : R —-29623-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE/PEDESTRIAN FACILITY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02000 EXCAVATION, COMMON 4,888.000 CYs
10 205-02770 EROSION CONTROL BLANKET 3,183.000 SYS
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 324.000 TON
12 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
13 205-06937 TEMPORARY SILT FENCE 6,081.000 LFT
14 210-04181 BICYCLE RACK 6.000 EACH
15 211-09264 STRUCTURE BACKFILL, TYPE 1 40.000 CYs
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,820.000 TON
17 303-04853 COMPACTED AGGREGATE 378.000 TON
18 402-07432 HMA SURFACE, TYPE A 400.000 TON
19 402-07435 HMA INTERMEDIATE, TYPE A 842.000 TON
20 601-03970 RAILING, WOOD, 4 FT. 6 IN. 1,400.000 LFT
21 604-04740 PAVERS 3,864.000 SFT
22 604-07903 CURB RAMP, CONCRETE, K 1.000 SYS
23 604-44251 STEPS, CONCRETE 10.000 CYs
24 604-91531 SIDEWALK, CONCRETE, 4 IN. 260.000 SYS
25 605-06090 CURB, INTEGRAL, CONCRETE 105.000 LFT
26 605-06121 CURB, CONCRETE, B 652.000 LFT
27 610-08510 PCCP FOR APPROACHES 712.000 SYS
28 611-03671 TRASH RECEPTACLE 4.000 EACH
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-04317 MULCHED SEEDING 4,291.000 SYS
31 621-06545 FERTILIZER 0.200 TON
32 621-06557 SEED MIXTURE, T 113.000 LBS
33 621-06565 MULCHING MATERIAL 3.000 TON
34 621-06570 TOP SOIL 929.100 CYS
35 621-06575 SODDING, NURSERY 1,357.000 SYS
36 621-06748 SEEDING 1,164.000 SYS
37 621-98038 MULCH, HARDWOOD SHREDDED BARK 120.000 CYs
38  622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 593.000 EACH
39  622-05647 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN. 3.000 EACH
40 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 51.000 EACH
41 622-05654 PLANT, PERENNIAL 922.000 EACH
42  622-05654 PLANT, PERENNIAL 3,766.000 EACH
43 628-09402 FIELD OFFICE, B 9.000 MOS
44  706-01268 HANDRAIL, ALUMINUM 94.200 LFT
45 712-03812 BENCH 4.000 EACH
46  715-04555 PIPE END SECTION, MIN. AREA 5.1 SQ. FT. 2.000 EACH
47 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 105.000 LFT
48 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 31.000 LFT
49 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 128.000 LFT
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CALL ORDER : 230 CONTRACT ID : R -29623-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE/PEDESTRIAN FACILITY
50 715-05335 PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 SFT. 42.000 LET
51 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
52  715-46005 PIPE END SECTION, 15 IN. 5.000 EACH
53 718-06531 OUTLET PROTECTOR, 3 1.000 EACH
54 720-45030 INLET, E7 1.000 EACH
55 720-90984 MANHOLE, C2 1.000 EACH
56 720-91051 INLET, A 2.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 802-03821 SIGN, SHEET WITH LEGEND 62.000 EACH
59 802-04314 SIGN 1.000 EACH
60 802-04314 SIGN 1.000 EACH
61 802-04314 SIGN 4.000 EACH
62 802-04314 SIGN 2.000 EACH
63 802-04314 SIGN 12.000 EACH
64 802-76055 SIGN POST, A 38.000 LFT
65 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 2.000 EACH
66 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 2.000 EACH
67 805-02262 FLASHER INSTALLATION LUMP LUMP
68 805-02262 FLASHER INSTALLATION LUMP LUMP
69 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 8.000 EACH
70 805-78445 SIGNAL SERVICE 2.000 EACH
71 805-78467 SIGNAL CABLE, 3C 8GA. 64.000 LFT
72 805-78485 SIGNAL CABLE, 5C 14GA. 320.000 LFT
73 805-86810 SERVICE POINT, II 1.000 EACH
74 805-94069 CONDUIT, STEEL, GALVANIZED, 1 IN. 30.000 LEFT
75 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 329.000 LET
76 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 85.000 LET
77 807-03051 LIGHT CABLE, 1C 10GA. 118.000 LEFT
78 807-03802 LIGHT STANDARDS 4.000 EACH
79 807-03950 LUMINAIRE, ORNAMENTAL 4.000 EACH
80 807-04653 LIGHTING FOUNDATION 4.000 EACH
81 807-86910 CONNECTOR KIT, UNFUSED 4.000 EACH
82 807-86915 CONNECTOR KIT, FUSED 4.000 EACH
83 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
84 807-86930 INSULATION LINK, NONWATERPROOFED 17.000 EACH
85 808-03114 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, (XING) 8 FT. 4.000 EACH
86 808-04767 LINE 120.000 LEFT
87 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 240.000 LET
88 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 180.000 LFT
89 808-75330 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, WORD (PEDX) 4.000 EACH

90 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 2.000 EACH
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CALL ORDER  : 240 CONTRACT ID : R -29627-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT W/ ADDED TURN LANES
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02241 GUARDRAIL, REMOVE 185.000 LFT
10 202-02273 CENTER CURB, CONCRETE, REMOVE 5.000 SYS
11 202-02279 CURB AND GUTTER, REMOVE 261.000 LFT
12 202-91385 INLET, REMOVE 4.000 EACH
13 202-96133 PIPE, REMOVE 378.000 LFT
14 203-02000 EXCAVATION, COMMON 2,326.000 CYs
15 207-08263 SUBGRADE TREATMENT, TYPE IA 6,650.000 SYS
16 207-08266 SUBGRADE TREATMENT, TYPE III 1,750.000 SYS
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,358.000 SYS
18 211-09264 STRUCTURE BACKFILL, TYPE 1 784.000 CYs
19 306-08043 MILLING, TRANSITION 965.000 SYS
20 402-07433 HMA SURFACE, TYPE B 889.000 TON
21 402-07438 HMA INTERMEDIATE, TYPE B 1,314.000 TON
22 402-07441 HMA BASE, TYPE B 2,890.000 TON
23  402-07453 HMA FOR TEMPORARY PAVEMENT 385.000 TON
24 404-05514 SEAL COAT, 5 788.000 SYS
25 406-05520 ASPHALT FOR TACK COAT 4.300 TON
26 605-06140 CURB AND GUTTER, CONCRETE 1,627.000 LFT
27 605-06145 CURB AND GUTTER, B, CONCRETE 193.000 LET
28 605-94811 CURB TURNOUT 1.000 EACH
29 610-07487 HMA FOR APPROACHES, TYPE B 355.000 TON
30 610-08446 PCCP FOR APPROACHES, 6 IN. 70.000 SYS
31 610-09108 PCCP FOR APPROACHES, 9 IN. 585.000 SYS
32 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
33 615-06505 MONUMENT, B 2.000 EACH
34 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-06545 FERTILIZER 0.100 TON
37 621-06557 SEED MIXTURE, T 82.000 LBS
38 621-06560 MULCHED SEEDING, U 451.000 SYS
39 621-06565 MULCHING MATERIAL 2.000 TON
40 621-06567 WATER 52.000 KGAL
41 621-06574 SODDING 149.000 SYS
42 621-06575 SODDING, NURSERY 4,450.000 SYS
43 628-09402 FIELD OFFICE, B 8.000 MOS
44  715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 4.000 EACH
45 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 9.000 LFT
46  715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 940.000 LFT
47 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 25.000 LFT
48 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 403.000 LFT
49 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 483.000 LFT
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CALL ORDER : 240 CONTRACT ID : R -29627-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT W/ ADDED TURN LANES
50 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 168.000 LFT
51 715-05361 PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 SQ. FT. 61.000 LFT
52 715-08484 SAFETY METAL END SECTION, 6:1, MIN. AREA 0.15 m2 2.000 EACH
53 715-09064 VIDEO INSPECTION FOR PIPE 2,141.000 LET
54 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
55 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
56 715-46045 PIPE END SECTION, MIN. AREA 1.1 SQ. FT. 2.000 EACH
57 720-45030 INLET, E7 1.000 EACH
58 720-45035 INLET, F7 6.000 EACH
59 720-45410 MANHOLE, C4 5.000 EACH
60 720-90984 MANHOLE, C2 1.000 EACH
61 720-98555 INLET, C15 9.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
64 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 16,247.000 LET
65 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 72.000 LFT
66 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
67 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-07118 BARRICADE, III-A 48.000 LEFT
70 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 28.000 SET
71 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
72 805-01842 HANDHOLE, SIGNAL 4.000 EACH
73 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 333.000 LEFT
74 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
75 805-02328 SIGNAL CABLE, 1C 14GA. 3,964.000 LFT
76 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
77 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 7.000 EACH
78 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 1.000 EACH
79 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
80 805-78420 DISCONNECT HANGER 4.000 EACH
81 805-78467 SIGNAL CABLE, 3C 8GA. 44.000 LEFT
82 805-78485 SIGNAL CABLE, 5C 14GA. 105.000 LEFT
83 805-78490 SIGNAL CABLE, 7C 14GA. 473.000 LFT
84 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 734.000 LFT
85 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
86 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,305.000 LEFT
87 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
88 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 3.000 EACH
89 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 1.000 EACH
90 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,781.000 LFT
91 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 950.000 LEFT
92 808-06716 LINE, REMOVE 5,307.000 LFT
93 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,352.000 LFT
94 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 118.000 LEFT
95 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 5.000 EACH
96 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH

97 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 232.000 LET
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CALL ORDER  : 250 CONTRACT ID : R -29783-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 5,955.000 SYS
13 202-02241 GUARDRAIL, REMOVE 1,875.000 LFT
14 202-96133 PIPE, REMOVE 77.000 LET
15 203-02000 EXCAVATION, COMMON 1,220.000 CYs
16 205-03371 SEDIMENT, REMOVE 600.000 CYs
17 205-06937 TEMPORARY SILT FENCE 2,000.000 LFT
18 207-08263 SUBGRADE TREATMENT, TYPE IA 11,050.000 SYS
19 211-02050 B BORROW 5,400.000 CYs
20 211-09266 STRUCTURE BACKFILL, TYPE 3 390.000 CYs
21 303-07449 COMPACTED AGGREGATE, NO. 73 480.000 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,550.000 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,078.000 TON
25 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,400.000 TON
26 401-07413 QC/QA-HMA, 3, 70, BASE, 25.0 mm 4,940.000 TON
27 406-05520 ASPHALT FOR TACK COAT 14.000 TON
28 601-01128 GUARDRAIL TRANSITION TYPE WGB 1.000 EACH
29 601-01322 GUARDRAIL END TREATMENT, OS, RESET 1.000 LFT
30 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 2.000 EACH
31 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 125.000 LFT
32 601-06035 GUARDRAIL, RESET 125.000 LFT
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,625.000 LFT
34 610-07488 HMA FOR APPROACHES, TYPE C 250.000 TON
35 615-01323 MONUMENT. IDOT CENTERLINE, INSTALL 5.000 EACH
36 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
37 616-07210 FIBER ROLL 2,000.000 LFT
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
39 621-06559 MULCHED SEEDING, R 1,400.000 SYS
40 628-09402 FIELD OFFICE, B 12.000 MOS
41 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
42 714-05562 RETAINING WALL 22,550.000 SFT
43  715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 108.000 LFT
44 715-05136 PIPE, TYPE 1, CIRCULAR, 72 IN. 90.000 LFT
45 715-46000 PIPE END SECTION, 12 IN. 4.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
47 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
48 801-06625 DETOUR ROUTE MARKER ASSEMBLY 42.000 EACH
49 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -29783-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-07118 BARRICADE, III-A 120.000 LFT
52 801-07119 BARRICADE, III-B 150.000 LEFT
53 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
54 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,837.000 LET
55 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,000.000 LFT
56 808-75282 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID YELLOW, CROSSHATCH 360.000 LET
57 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 200.000 LEFT
58 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
59 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
60 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 90.000 EACH

61 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 50.000 EACH
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CALL ORDER : 260 CONTRACT ID : R -29923-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 80.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02241 GUARDRAIL, REMOVE 242.000 LFT
14 203-02000 EXCAVATION, COMMON 8,695.000 CYs
15 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 988.000 SYS
17 207-08268 SUBGRADE TREATMENT, TYPE IV 18,960.000 SYS
18 211-09264 STRUCTURE BACKFILL, TYPE 1 3,739.100 CYs
19 211-09268 STRUCTURE BACKFILL, TYPE 5 223.000 CYs
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 176.000 TON
21 303-07449 COMPACTED AGGREGATE, NO. 73 60.000 TON
22 304-07489 HMA PATCHING, TYPE A 243.000 TON
23 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,347.000 TON
24 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,277.000 TON
25 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 6,212.000 TON
26 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm 2,477.000 TON
27 406-05520 ASPHALT FOR TACK COAT 17.000 TON
28 601-02800 GUARDRAIL TRANSITION, TGT 2.000 EACH
29 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
30 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 112.500 LFT
31 603-03398 FENCE, RELOCATE 196.000 LFT
32 604-07900 CURB RAMP, CONCRETE, F 231.000 SYS
33 604-07901 CURB RAMP, CONCRETE, G 297.000 SYS
34 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
35 604-07903 CURB RAMP, CONCRETE, K 16.000 SYS
36 604-44251 STEPS, CONCRETE 41.000 CYs
37 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,586.000 SYS
38 605-06120 CURB, CONCRETE 483.000 LFT
39 605-06125 CURB, CONCRETE, MODIFIED 36.000 LFT
40 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 5,410.000 LFT
41 610-07486 HMA FOR APPROACHES, TYPE A 91.000 TON
42 610-08446 PCCP FOR APPROACHES, 6 IN. 337.000 SYS
43 610-09108 PCCP FOR APPROACHES, 9 IN. 405.000 SYS
44 615-06490 RIGHT OF WAY MARKER 147.000 EACH
45 615-06505 MONUMENT, B 5.000 EACH
46  615-06527 MONUMENT, SECTION CORNER 1.000 EACH
47 616-02320 GEOTEXTILES 34.000 SYS
48 616-06405 RIPRAP, REVETMENT 52.000 TON
49 621-06567 WATER 26.200 kGAL
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CALL ORDER : 260 CONTRACT ID : R -29923-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 621-06575 SODDING, NURSERY 6,549.000 SYS
51 628-09402 FIELD OFFICE, B 20.000 MOS
52 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 20.000 MOS
53 703-51030 REINFORCING STEEL 1,190.000 LBS
54 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,114.000 LFT
55 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 31.000 LFT
56 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 602.000 LEFT
57 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 579.000 LFT
58 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,843.500 LFT
59 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,392.000 LFT
60 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 356.000 LEFT
61 715-09064 VIDEO INSPECTION FOR PIPE 4,772.500 LFT
62 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
63 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
64 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
65 718-52610 AGGREGATE FOR UNDERDRAINS 490.000 CYs
66 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,052.000 SYS
67 720-04666 CATCH BASIN 1.000 EACH
68 720-04666 CATCH BASIN 1.000 EACH
69 720-04790 CASTING 1.000 EACH
70 720-45030 INLET, E7 2.000 EACH
71 720-45045 INLET, J10 2.000 EACH
72 720-45250 CATCH BASIN, K10 15.000 EACH
73 720-45265 PIPE CATCH BASIN, 15 IN. 1.000 EACH
74 720-45410 MANHOLE, C4 21.000 EACH
75  720-95422 MANHOLE, J4 4.000 EACH
76 720-98687 CATCH BASIN, MI10 4.000 EACH
77 720-99416 CATCH BASIN, B15 1.000 EACH
78 732-08419 MODULAR BLOCK WALL 186.000 SYS
79 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 178.000 SYS
80 732-08421 MODULAR BLOCK WALL ERECTION 364.000 SYS
81 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
82 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
83 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07119 BARRICADE, III-B 396.000 LEFT
86 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 1,447.000 LFT
87 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 89.000 EACH
88 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 565.000 SFT
89 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 12.000 SFT
90 808-03114 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, (XING) 8 FT. 2.000 EACH
91 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 60.000 LEFT
92 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 625.000 LFT
93 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,934.000 LFT
94 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,656.000 LEFT
95 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 395.000 LEFT
96 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,293.000 LET
97 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 18.000 EACH

98 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 17.000 EACH
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CALL ORDER : 260 CONTRACT ID : R -29923-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 808-75330 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, WORD (PEDX) 2.000 EACH

100 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 103.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -31016-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02255 TREE, 18 IN., REMOVE 6.000 EACH
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 205-06937 TEMPORARY SILT FENCE 1,300.000 LET
9 621-06559 MULCHED SEEDING, R 1,227.000 SYS
10 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
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CALL ORDER : 290 CONTRACT ID : R -31066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
4 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
5 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
6 202-02240 PAVEMENT REMOVAL 4,474.000 SYS
7 202-02241 GUARDRAIL, REMOVE 1,253.000 LFT
8 202-02278 CURB, CONCRETE, REMOVE 6,140.000 LFT
9 202-04089 SIGN, SHEET, REMOVE 23.000 EACH
10 202-52710 SIDEWALK, CONCRETE, REMOVE 4,050.000 SYS
11 202-91385 INLET, REMOVE 21.000 EACH
12 202-93047 MANHOLE, REMOVE 3.000 EACH
13 202-96133 PIPE, REMOVE 406.000 LFT
14 203-02000 EXCAVATION, COMMON 2,745.000 CYs
15 207-08267 SUBGRADE TREATMENT, TYPE IIIA 494.000 SYS
16 207-08268 SUBGRADE TREATMENT, TYPE IV 2,448.000 SYS
17 210-04181 BICYCLE RACK 19.000 EACH
18 210-07644 CONDUIT 30.000 EACH
19 210-08138 RECEPTACLE 37.000 EACH
20 210-09449 CURB RAMP, CONCRETE 20.310 SYS
21  210-09449 CURB RAMP, CONCRETE 80.750 SYS
22 210-09449 CURB RAMP, CONCRETE 42.700 SYS
23 210-09449 CURB RAMP, CONCRETE 15.390 SYS
24 210-09449 CURB RAMP, CONCRETE 167.000 SYS
25 210-09449 CURB RAMP, CONCRETE 13.000 SYS
26 210-09449 CURB RAMP, CONCRETE 63.420 SYS
27 210-09450 CROSSWALK 3,153.490 SET
28 211-09264 STRUCTURE BACKFILL, TYPE 1 782.000 CYs
29 303-01180 COMPACTED AGGREGATE, NO. 53 3,061.480 TON
30 304-07490 HMA PATCHING, TYPE B 277.000 TON
31 304-07493 WIDENING WITH HMA, TYPE B 4.500 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,869.000 SYS
33 402-07433 HMA SURFACE, TYPE B 650.000 TON
34 406-05520 ASPHALT FOR TACK COAT 2.000 TON
35 502-06327 PCCP, 10 IN. 2,282.000 SYS
36 603-03398 FENCE, RELOCATE 86.000 LFT
37 603-03692 FENCE, WOOD 14.670 LFT
38 604-04740 PAVERS 4,766.250 SFT
39 604-04740 PAVERS 31,600.270 SFT
40 604-04740 PAVERS 4,079.380 SFT
41 604-04740 PAVERS 8,248.640 SET
42 604-04740 PAVERS 1,176.660 SET
43 604-04740 PAVERS 11,633.810 SET
44 604-04740 PAVERS 884.860 SFT
45 604-04740 PAVERS 7,310.160 SET
46  604-04740 PAVERS 1,217.600 SET
47 604-04740 PAVERS 3,548.640 SFT
48 604-04740 PAVERS 845.620 SET
49 604-04740 PAVERS 1,645.660 SET
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CALL ORDER : 290 CONTRACT ID : R -31066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
50 604-04740 PAVERS 14.670 SET
51 604-04805 PAVER 8,714.900 LET
52 604-06070 SIDEWALK, CONCRETE 60.540 SYS
53 604-07483 HMA FOR SIDEWALK 116.000 TON
54 604-07894 CURB RAMP, CONCRETE, A 137.000 SYS
55 604-07898 CURB RAMP, CONCRETE, D 6.000 SYS
56 604-07901 CURB RAMP, CONCRETE, G 23.060 SYS
57 604-07903 CURB RAMP, CONCRETE, K 64.000 SYS
58 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,653.000 SYS
59 604-91531 SIDEWALK, CONCRETE, 4 IN. 6,843.940 SYS
60 605-06090 CURB, INTEGRAL, CONCRETE 1,680.000 LFT
61 605-06120 CURB, CONCRETE 3,857.000 LFT
62 605-06120 CURB, CONCRETE 258.770 LET
63 605-06121 CURB, CONCRETE, B 68.000 LFT
64 605-06125 CURB, CONCRETE, MODIFIED 983.000 LFT
65 610-07487 HMA FOR APPROACHES, TYPE B 106.000 TON
66 610-08446 PCCP FOR APPROACHES, 6 IN. 128.000 SYS
67 610-08446 PCCP FOR APPROACHES, 6 IN. 1,304.870 SYS
68 610-08510 PCCP FOR APPROACHES 20.030 SYS
69 610-09108 PCCP FOR APPROACHES, 9 IN. 366.000 SYS
70 611-03671 TRASH RECEPTACLE 5.000 EACH
71 615-06505 MONUMENT, B 12.000 EACH
72 615-06515 MONUMENT, D 6.000 EACH
73 621-06570 TOP SOIL 980.190 CYs
74 621-06570 TOP SOIL 78.160 CYs
75 621-06570 TOP SOIL 330.490 CYs
76  621-06575 SODDING, NURSERY 584.000 SYS
77 621-98038 MULCH, HARDWOOD SHREDDED BARK 265.380 CYs
78 622-04992 DRAIN 11.000 EACH
79 622-04992 DRAIN 2.000 EACH
80 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN. 614.000 EACH
81 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 180.000 EACH
82 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 329.000 EACH
83 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 282.000 EACH
84 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 34.000 EACH
85 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 46.000 EACH
86 622-05653 PLANT, GROUND COVER 5,787.000 EACH
87 622-05654 PLANT, PERENNIAL 12,238.000 EACH
88 622-05654 PLANT, PERENNIAL 790.000 EACH
89 622-05654 PLANT, PERENNIAL 589.000 EACH
90 622-06573 IRRIGATION 1.000 EACH
91 702-51005 CONCRETE, A, SUBSTRUCTURE 6.560 CYs
92 702-51007 CONCRETE, A, ENCASEMENT 9.000 CYs
93 703-06028 REINFORCING BARS 1,959.000 LBS
94 706-04683 RAILING 18.000 LFT
95 711-51035 STRUCTURAL STEEL 96.000 LBS
96 712-03812 BENCH 7.000 EACH
97 715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 2.000 LET

98 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 987.000 LFT
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CALL ORDER : 290 CONTRACT 1ID R -31066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
99 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 4.000 LFT
100 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,276.000 LFT
101 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 2.000 LFT
102 715-09064 VIDEO INSPECTION FOR PIPE 6,083.000 LFT
103 715-90714 PIPE, PVC, 12 IN. 27.000 LFT
104 715-91361 PIPE, PVC, 6 IN. 1,777.000 LFT
105 715-96960 PIPE, PVC, 15 IN. 2.000 LFT
106 718-52610 AGGREGATE FOR UNDERDRAINS 30.000 CYs
107 718-99153 GEOTEXTILES FOR UNDERDRAIN 612.000 SYS
108 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 7.000 EACH
109 720-02442 PIPE, PLUG EXISTING 3.000 EACH
110 720-04682 INLET, 49.000 EACH
111 720-44000 CASTING, ADJUST TO GRADE 28.000 EACH
112 720-45045 INLET, J10 9.000 EACH
113 720-45055 INLET, M10 9.000 EACH
114 720-45145 INLET, J10, MODIFIED 3.000 EACH
115 720-45235 CATCH BASIN, E7 1.000 EACH
116 720-45250 CATCH BASIN, K10 23.000 EACH
117 720-45410 MANHOLE, C4 11.000 EACH
118 720-45415 MANHOLE, D4 1.000 EACH
119 720-45510 MANHOLE, C4, MODIFIED 8.000 EACH
120 720-45515 MANHOLE, D4, MODIFIED 3.000 EACH
121  720-98687 CATCH BASIN, MI10 15.000 EACH
122 732-04994 METER 10.000 EACH
123 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
124 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 15,383.000 LFT
125 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 57.000 LET
126 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
127 801-06645 CONSTRUCTION SIGN, B 31.000 EACH
128 801-06710 FLASHING ARROW SIGN 900.000 DAY
129 801-06775 MAINTAINING TRAFFIC LUMP LUMP
130 801-07119 BARRICADE, III-B 350.000 LFT
131 802-03896 BOLLARD 13.000 EACH
132 802-03896 BOLLARD 34.000 EACH
133 802-03896 BOLLARD 16.000 EACH
134 802-04314 SIGN 6.000 EACH
135 802-04314 SIGN 20.000 EACH
136 802-04314 SIGN 26.000 EACH
137 802-04314 SIGN 5.000 EACH
138 802-04314 SIGN 15.000 EACH
139 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 186.000 LFT
140 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 30.000 EACH
141 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
142 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 324.000 SFT
143 802-93494 POST, ROUND, GALVANIZED 395.000 LFT
144 802-96248 POST, WOOD, 4 IN. X 4 IN. 40.000 LFT
145 805-01842 HANDHOLE, SIGNAL 26.000 EACH
146 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 4.000 EACH
147 805-02036 SIGNAL CANTILEVER STRUCTURE, 15 FT. ARM 1.000 EACH
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CALL ORDER : 290 CONTRACT 1ID R -31066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
148 805-02037 SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM 2.000 EACH
149 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 1.000 EACH
150 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 1.000 EACH
151 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 1.000 EACH
152 805-02077 SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM 1.000 EACH
153 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
154 805-02150 PEDESTRIAN SIGNAL HEAD, 18 IN. 26.000 EACH
155 805-02328 SIGNAL CABLE, 1C 14GA. 440.000 LET
156 805-02373 INTERCONNECT CABLE, FIBER OPTIC 1,838.000 LFT
157 805-02855 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2 FT. 6 IN. X 6 FT. 6.000 EACH
158 805-04133 SIGNAL PEDESTAL, 12 FT. 2.000 EACH
159 805-04808 PEDESTRIAN SIGNAL 1.000 EACH
160 805-04974 SIGNAL CONTROLLER 1.000 EACH
161 805-05405 SIGNAL PEDESTAL, 4 FT. 1.000 EACH
162 805-05870 SIGNAL SUPPORT FOUNDATION 4.000 EACH
163 805-06101 FOUNDATION 57.000 EACH
164 805-06101 FOUNDATION 32.000 EACH
165 805-06101 FOUNDATION 4.000 EACH
166 805-06362 SIGNAL AND LIGHTING COMBINATION POLE 1.000 EACH
167 805-06362 SIGNAL AND LIGHTING COMBINATION POLE 1.000 EACH
168 805-06362 SIGNAL AND LIGHTING COMBINATION POLE 1.000 EACH
169 805-06483 CONTROLLER 1.000 EACH
170 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 5,071.000 LET
171 805-08102 DECORATIVE 3,153.490 EACH
172 805-08129 SIGNAL CABLE 196.000 LEFT
173 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
174 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
175 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 6.000 EACH
176 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 29.000 EACH
177 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 2.000 EACH
178 805-78370 PEDESTRIAN PUSH BUTTON 16.000 EACH
179 805-78445 SIGNAL SERVICE 4.000 EACH
180 805-78465 SIGNAL CABLE, 2C 8GA. 545.000 LEFT
181 805-78480 SIGNAL CABLE, 3C 14GA. 48.000 LFT
182 805-78485 SIGNAL CABLE, 5C 14GA. 10,629.000 LFT
183 805-78490 SIGNAL CABLE, 7C 14GA. 465.000 LEFT
184 805-78495 SIGNAL CABLE, 9C 14GA. 1,505.000 LEFT
185 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 208.000 LFT
186 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
187 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 180.000 LFT
188 805-78900 PEDESTAL FOUNDATION, A 5.000 EACH
189 805-78900 PEDESTAL FOUNDATION, A 15.000 EACH
190 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
191 805-90005 SIGNAL PEDESTAL, 10 FT. 2.000 EACH
192 805-90005 SIGNAL PEDESTAL, 10 FT. 15.000 EACH
193 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
194 805-95568 CONDUIT, PVC, 4 IN. 520.000 LFT
195 807-02191 HANDHOLE, LIGHTING 9.000 EACH
196 807-02191 HANDHOLE, LIGHTING 1.000 EACH
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CALL ORDER : 290 CONTRACT ID : R -31066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
197 807-04651 WIRE 900.000 LFT
198 807-04651 WIRE 2,400.000 LFT
199 807-04651 WIRE 1,800.000 LEFT
200 807-04651 WIRE 1,400.000 LET
201 807-04652 SERVICE POINT 8.000 EACH
202 807-04866 LUMINAIRE 32.000 EACH
203 807-04866 LUMINAIRE 4.000 EACH
204 807-04866 LUMINAIRE 4.000 EACH
205 807-04866 LUMINAIRE 8.000 EACH
206 807-04866 LUMINAIRE 4.000 EACH
207 807-04866 LUMINAIRE 57.000 EACH
208 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 3.000 EACH
209 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 749.000 LET
210 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 13.000 SYS
211 808-06368 TRANSVERSE MARKING, REMOVE 50.000 LFT
212 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 86.000 LEFT
213 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 358.000 LEFT
214 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 70.000 LFT
215 808-06716 LINE, REMOVE 5,699.000 LFT
216 808-08258 TRANSVERSE MARKINGS 68.000 LEFT
217 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 610.000 LEFT
218 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 835.000 LFT
219 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 280.000 LET
220 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,098.000 LEFT
221 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 330.000 LEFT
222 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 5.000 EACH
223 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
224 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH
225 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 2.000 EACH
226 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
227 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
228 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
229 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
230 109-08359 LIQUIDATED DAMAGES 1.000 DOL
231 109-08360 CONTRACT LIENS 1.000 DOL
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CALL ORDER : 320 CONTRACT ID : RS-28853-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08523 RADIO SERVICE 12.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 5,540.000 LFT
15 202-02278 CURB, CONCRETE, REMOVE 339.000 LFT
16 202-52710 SIDEWALK, CONCRETE, REMOVE 202.000 SYS
17 202-93741 GUARD RAIL END TREATMENT, REMOVE 28.000 EACH
18 203-02070 BORROW 860.000 CYs
19 203-08607 LINEAR GRADING 38,066.000 LFT
20 303-01180 COMPACTED AGGREGATE, NO. 53 540.000 TON
21 304-07491 HMA PATCHING, TYPE C 1,500.000 TON
22 306-08033 MILLING, ASPHALT, 1 IN. 114,282.000 SYS
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 20,580.000 SYS
24 306-08043 MILLING, TRANSITION 4,199.000 SYS
25 306-08432 MILLING, APPROACH 9,740.000 SYS
26 401-06264 PROFILOGRAPH, HMA LUMP LUMP
27 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 11,473.000 TON
28 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 13,057.000 TON
29 406-05520 ASPHALT FOR TACK COAT 67.470 TON
30 601-01322 GUARDRAIL END TREATMENT, OS, RESET 2.000 LFT
31 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
32 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
33 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
34 601-06035 GUARDRAIL, RESET 300.000 LFT
35 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 25.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 6,910.000 LFT
38 604-06070 SIDEWALK, CONCRETE 15.280 SYS
39 604-07894 CURB RAMP, CONCRETE, A 4.310 SYS
40 604-07896 CURB RAMP, CONCRETE, B 120.800 SYS
41 604-07901 CURB RAMP, CONCRETE, G 62.790 SYS
42 610-07488 HMA FOR APPROACHES, TYPE C 1,088.000 TON
43 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 10.800 TON
44 612-60410 DRILLED HOLE FOR UNDERSEAL 180.000 EACH
45 615-06505 MONUMENT, B 4.000 EACH
46  628-09402 FIELD OFFICE, B 12.000 MOS
47 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
48 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
49 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,861.000 LFT
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CALL ORDER : 320 CONTRACT ID : RS-28853-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,160.000 LET
51 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 75,100.000 LET
54 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 940.000 LFT
55 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 84.000 LET
56 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 5,821.000 LEFT
57 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 47,314.000 LET
58 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 319.000 LET
59 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 980.000 LFT

60 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 907.000 EACH
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CALL ORDER : 360 CONTRACT ID : B -29014-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 600.000 LFT
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 16,613.000 CYs
15 203-02070 BORROW 8,247.000 CYs
16 203-51223 EXCAVATION, WATERWAY 1,200.000 CYs
17 205-03371 SEDIMENT, REMOVE 100.000 CYs
18 205-06936 TEMPORARY SEDIMENT TRAP 63.000 TON
19 205-06937 TEMPORARY SILT FENCE 1,175.000 LFT
20 205-06938 TEMPORARY SLOPE DRAIN 150.000 LFT
21 207-08265 SUBGRADE TREATMENT, TYPE IIA 6,126.000 SYS
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 110.000 SYS
23 211-09264 STRUCTURE BACKFILL, TYPE 1 8.000 CYs
24 211-09265 STRUCTURE BACKFILL, TYPE 2 1,058.000 CYs
25 212-06282 STOCKPILED SELECTED MATERIAL, SALVAGED 100.000 CYs
26 303-52308 COMPACTED AGGREGATE, O, 53 2,543.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 489.000 SYS
28 402-07433 HMA SURFACE, TYPE B 591.000 TON
29 402-07438 HMA INTERMEDIATE, TYPE B 650.000 TON
30 404-05511 SEAL COAT, 2 1,688.000 SYS
31 406-05520 ASPHALT FOR TACK COAT 0.880 TON
32 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 919.000 LFT
34 610-07487 HMA FOR APPROACHES, TYPE B 30.000 TON
35 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
36 615-06490 RIGHT OF WAY MARKER 17.000 EACH
37 615-06505 MONUMENT, B 4.000 EACH
38 615-06510 MONUMENT, C 1.000 EACH
39 616-02320 GEOTEXTILES 2,134.000 SYS
40 616-05688 RIPRAP, CLASS 1 500.000 TON
41 616-06405 RIPRAP, REVETMENT 1,142.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
43 621-02770 EROSION CONTROL BLANKET 3,011.000 SYS
44 621-04978 SEED MIXTURE 3,011.000 SYS
45 621-06545 FERTILIZER 1.370 TON
46 621-06553 SEED MIXTURE, R 581.000 LBS
47 621-06557 SEED MIXTURE, T 1,026.000 LBS
48 621-06565 MULCHING MATERIAL 6.840 TON
49 621-06567 WATER 6.300 kGAL
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CALL ORDER : 360 CONTRACT ID : B -29014-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION
50 621-06574 SODDING 1,580.000 SYS
51 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 56.000 EACH
52 622-05643 PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN. OR UNDER 112.000 EACH
53 622-05654 PLANT, PERENNIAL 1,500.000 EACH
54 622-52436 SIGN, DO NOT MOW OR SPRAY 15.000 EACH
55 622-91786 SEEDLING 1,320.000 EACH
56 628-09402 FIELD OFFICE, B 12.000 MOS
57 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
58 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 10.000 LFT
59 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 50.000 LFT
60 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 36.000 LFT
61 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
62 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
63 720-45410 MANHOLE, C4 1.000 EACH
64 723-07807 STRUCTURE, PRECAST THREE-SIDED, 264 IN. X 96 IN. 126.000 LFT
65 723-08608 WINGWALL 416.000 SET
66 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, III-A 60.000 LFT
73 801-07119 BARRICADE, III-B 80.000 LFT
74 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 36.000 LEFT
75 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 30.750 SFT
76 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,986.000 LFT
77 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,986.000 LEFT

78 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 76.000 EACH
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CALL ORDER : 370 CONTRACT ID : B -29072-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
5 105-08523 RADIO SERVICE 10.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 471.000 SYS
16 202-02241 GUARDRAIL, REMOVE 921.000 LEFT
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,976.000 SYS
19 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
20 203-02000 EXCAVATION, COMMON 385.000 CYs
21 203-02070 BORROW 9.000 CYs
22 205-06937 TEMPORARY SILT FENCE 450.000 LFT
23 211-06467 AGGREGATE FOR END BENT BACKFILL 21.000 CYs
24 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 8.000 CYs
25 302-07455 DENSE GRADED SUBBASE 78.500 CYs
26 306-08043 MILLING, TRANSITION 240.000 SYS
27 402-07433 HMA SURFACE, TYPE B 80.000 TON
28 402-07438 HMA INTERMEDIATE, TYPE B 133.000 TON
29 402-07441 HMA BASE, TYPE B 558.000 TON
30 402-07451 HMA WEDGE AND LEVEL, TYPE B 20.000 TON
31 406-05520 ASPHALT FOR TACK COAT 0.800 TON
32 502-06329 PCCP, 12 IN. 183.000 SYS
33 503-03489 RETROFITTED TIE BARS 72.000 EACH
34 503-05310 TERMINAL JOINT 72.000 LET
35 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
36 601-05999 CURVED TERMINAL END 1.000 EACH
37 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
39 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
40 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 744.000 LET
41 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 157.000 LEFT
42 602-06729 BARRIER DELINEATOR 26.000 EACH
43 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 289.000 SYS
44 616-02320 GEOTEXTILES 350.000 SYS
45 616-06405 RIPRAP, REVETMENT 136.000 TON
46 616-51367 SLOPEWALL, CONCRETE, 4 IN. 2.000 SYS
47 616-93772 INSPECTION HOLE 2.000 EACH
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
49 621-06559 MULCHED SEEDING, R 1,200.000 SYS
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CALL ORDER : 370 CONTRACT ID : B -29072-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 621-06567 WATER 1.000 kGAL
51 621-06574 SODDING 91.000 SYS
52 628-09401 FIELD OFFICE, A 10.000 MOS
53 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
54 702-51005 CONCRETE, A, SUBSTRUCTURE 6.100 CYs
55 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,242.000 EACH
56 702-92857 CONCRETE, C, SUBSTRUCTURE 15.300 CYs
57 703-06029 REINFORCING BARS, EPOXY COATED 32,220.000 LBS
58 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 132.000 EACH
59 704-51002 CONCRETE, C, SUPERSTRUCTURE 12.900 CYs
60 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
61 706-51020 CONCRETE, C, RAILING 128.000 CYs
62 709-51821 SURFACE SEAL LUMP LUMP
63 711-04121 ANCHOR BOLT, ABl 36.000 EACH
64 711-51035 STRUCTURAL STEEL 6,237.000 LBS
65 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
66 711-61500 DIAPHRAGM 16.000 EACH
67 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 889.000 SET
68 722-51842 BRIDGE DECK OVERLAY 1,976.000 SYS
69 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 20.000 CYs
70 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,778.000 SET
71 722-60824 SURFACE MILLING 1,976.000 SYS
72 724-03276 EXPANSION JOINT SEALING SYSTEM 56.000 LFT
73 724-51925 STRUCTURAL EXPANSION JOINT, SS 112.000 LEFT
74  726-92406 BEARING ASSEMBLY, ELASTOMERIC 2.000 EACH
75  726-92406 BEARING ASSEMBLY, ELASTOMERIC 7.000 EACH
76 726-97941 BEARING ASSEMBLY, TFE ELASTOMERIC 2.000 EACH
77 726-97941 BEARING ASSEMBLY, TFE ELASTOMERIC 7.000 EACH
78 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
79 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,079.000 LFT
81 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 77.000 EACH
83 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
84 801-06710 FLASHING ARROW SIGN 600.000 DAY
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07118 BARRICADE, III-A 60.000 LEFT
87 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 720.000 LET
88 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,480.000 LET
89 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
90 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 5.000 SYS
91 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 5,274.000 LFT
92 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,437.000 LET
93 808-06716 LINE, REMOVE 2,827.000 LET
94 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,437.000 LFT
95 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
96 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 44.000 EACH

97 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 44.000 EACH
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CALL ORDER : 380 CONTRACT ID : B -29475-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 6,550.000 CYs
14 203-02070 BORROW 9,520.000 CYs
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 53.000 TON
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 234.000 LEFT
17 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
18 205-06937 TEMPORARY SILT FENCE 2,755.000 LFT
19 206-51215 EXCAVATION, X 20.800 CYs
20 206-51220 EXCAVATION, WET 490.600 CYs
21  211-02050 B BORROW 98.000 CYs
22 211-06467 AGGREGATE FOR END BENT BACKFILL 77.600 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,600.000 TON
24 303-07449 COMPACTED AGGREGATE, NO. 73 207.000 TON
25 402-07432 HMA SURFACE, TYPE A 432.000 TON
26 402-07435 HMA INTERMEDIATE, TYPE A 736.000 TON
27 406-05521 ASPHALT FOR TACK COAT 6,761.000 SYS
28 601-06037 GUARDRAIL END TREATMENT, I 8.000 EACH
29 601-06374 GUARDRAIL TRANSITION, TGS-1 8.000 EACH
30 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 481.250 LET
31 603-04847 FENCE GATE 1.000 EACH
32 603-06040 FENCE, FARM FIELD, 47 IN. 322.000 LFT
33 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 139.000 SYS
34 609-08229 REINFORCED CONCRETE BRIDGE APPROACH 183.100 SYS
35 610-07486 HMA FOR APPROACHES, TYPE A 312.000 TON
36 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
37 615-06505 MONUMENT, B 5.000 EACH
38 616-02320 GEOTEXTILES 3,418.000 SYS
39 616-05688 RIPRAP, CLASS 1 1,025.000 TON
40 616-06405 RIPRAP, REVETMENT 1,241.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-01956 SEED MIXTURE, LEGUME, 1 740.000 LBS
43 621-02468 SEED MIXTURE, GRASS, 1 760.000 LBS
44 621-06545 FERTILIZER 1.600 TON
45 621-06565 MULCHING MATERIAL 8.000 TON
46 621-06567 WATER 8.000 kGAL
47 621-06574 SODDING 1,999.000 SYS
48 621-06575 SODDING, NURSERY 347.000 SYS
49 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
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CALL ORDER : 380 CONTRACT ID : B -29475-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 622-98200 SIGN, DO NOT DISTURB 8.000 EACH
51 628-09402 FIELD OFFICE, B 14.000 MOS
52 701-91792 PILE TIP, STEEL H 64.000 EACH
53 701-93658 PILE, STEEL H, HP 12 X 63 1,303.000 LFT
54 702-51015 CONCRETE, B, FOOTINGS 123.500 CYs
55 702-90915 CONCRETE, A 208.400 CYs
56 703-51030 REINFORCING STEEL 36,647.000 LBS
57 703-51032 REINFORCING STEEL, EPOXY COATED 126,371.000 LBS
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 464.800 CYs
59 706-06344 RAILING, Ts-1 887.500 LFT
60 707-05980 STRUCTURAL MEMBER, CONCRETE BOX BEAM, CB, 33 IN. X 48 IN. 1,382.700 LFT
61 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 45 IN. X 16 IN. 1,140.000 LFT
62 709-51821 SURFACE SEAL LUMP LUMP
63 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 7.000 EACH
64 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 72.000 LFT
65 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 358.000 LFT
66 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 154.000 LFT
67 715-05407 PIPE, END BENT DRAIN, 6 IN. 177.000 LFT
68 726-93526 BEARING ASSEMBLY, III 10.000 EACH
69 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
72 801-07118 BARRICADE, III-A 108.000 LFT
73 801-07119 BARRICADE, III-B 40.000 LFT
74 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 56.250 SET
75 802-76055 SIGN POST, A 126.000 LFT
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,928.000 LFT

77 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 48.000 LEFT
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CALL ORDER : 390 CONTRACT ID : B -29595-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
5 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 36.000 SYS
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 203-02000 EXCAVATION, COMMON 2,713.000 CYs
11 203-02070 BORROW 4,387.000 CYs
12 204-02290 SETTLEMENT PLATE 4.000 EACH
13 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 12.000 EACH
14 205-03371 SEDIMENT, REMOVE 51.000 CYs
15 205-06932 TEMPORARY CHECK DAM, STRAW BALES 54.000 LFT
16 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
17 205-06937 TEMPORARY SILT FENCE 2,710.000 LEFT
18 207-08266 SUBGRADE TREATMENT, TYPE III 4,640.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 717.000 SYS
20 211-02050 B BORROW 2,083.000 CYs
21 211-06467 AGGREGATE FOR END BENT BACKFILL 40.000 CYs
22 211-09264 STRUCTURE BACKFILL, TYPE 1 778.000 CYs
23 211-09266 STRUCTURE BACKFILL, TYPE 3 3,071.000 CYs
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,716.000 TON
25 302-07455 DENSE GRADED SUBBASE 38.000 CYs
26 402-07432 HMA SURFACE, TYPE A 313.000 TON
27 402-07435 HMA INTERMEDIATE, TYPE A 535.000 TON
28 406-05521 ASPHALT FOR TACK COAT 4,511.000 SYS
29 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
30 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
31 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
32 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 100.000 LEFT
33 601-06037 GUARDRAIL END TREATMENT, I 2.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 247.500 LET
35 602-06729 BARRIER DELINEATOR 6.000 EACH
36 604-91531 SIDEWALK, CONCRETE, 4 IN. 18.000 SYS
37 607-06335 PAVED SIDE DITCH, A 113.000 LEFT
38 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 224.000 SYS
39 610-07487 HMA FOR APPROACHES, TYPE B 200.000 TON
40 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
41 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
42  615-06490 RIGHT OF WAY MARKER 22.000 EACH
43 615-06505 MONUMENT, B 4.000 EACH
44 616-02320 GEOTEXTILES 314.000 SYS
45 616-06405 RIPRAP, REVETMENT 217.000 TON
46 616-06451 RIPRAP, UNIFORM 27.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
48 621-06545 FERTILIZER 0.600 TON
49 621-06553 SEED MIXTURE, R 0.100 LBS
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CALL ORDER : 390 CONTRACT ID : B -29595-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06557 SEED MIXTURE, T 92.000 LBS
51 621-06565 MULCHING MATERIAL 4.600 TON
52 621-06567 WATER 0.700 kGAL
53 621-06574 SODDING 190.000 SYS
54 628-09402 FIELD OFFICE, B 10.000 MOS
55 701-51195 PILE, STEEL H, HP 12 X 53 520.000 LFT
56 701-91792 PILE TIP, STEEL H 10.000 EACH
57 703-06029 REINFORCING BARS, EPOXY COATED 48,488.000 LBS
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 128.400 CYs
59 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
60 706-51020 CONCRETE, C, RAILING 15.400 CYs
61 709-51821 SURFACE SEAL LUMP LUMP
62 711-51038 STRUCTURAL STEEL LUMP LUMP
63 711-51070 ANCHOR PLATE, AP 1 16.000 EACH
64 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 156.000 LFT
65 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 31.000 LFT
66 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 785.000 LFT
67 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 208.000 LFT
68 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 30.000 LFT
69 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 29.000 LFT
70 715-46005 PIPE END SECTION, 15 IN. 3.000 EACH
71 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
72 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
73 715-91361 PIPE, PVC, 6 IN. 11.000 LFT
74 715-93910 WATER SERVICE LINE, ADJUST 4.000 EACH
75 720-45035 INLET, F7 9.000 EACH
76  720-45235 CATCH BASIN, E7 1.000 EACH
77 720-94612 MANHOLE, K4 1.000 EACH
78 720-97958 MANHOLE, K2 2.000 EACH
79 731-93945 FACE PANELS, CONCRETE 5,579.000 SET
80 731-93946 WALL ERECTION 5,579.000 SET
81 731-93947 LEVELING PAD, CONCRETE 331.000 LFT
82 732-90578 WATER METER, RELOCATE 4.000 EACH
83 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
84 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
85 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
86 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07118 BARRICADE, III-A 96.000 LFT
89 801-07119 BARRICADE, III-B 96.000 LFT
90 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 55.000 LFT
91 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 36.000 SET
92 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,673.000 LFT
93 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,632.000 LFT

94 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 97.000 LEFT
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CALL ORDER : 400 CONTRACT ID : B -30195-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 202-96133 PIPE, REMOVE 90.000 LEFT
12 203-02000 EXCAVATION, COMMON 949.000 CYs
13 203-02070 BORROW 6,239.000 CYs
14 203-51223 EXCAVATION, WATERWAY 1,085.000 CYs
15 204-02290 SETTLEMENT PLATE 5.000 EACH
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 64.000 LEFT
17 205-06937 TEMPORARY SILT FENCE 2,300.000 LEFT
18 207-08266 SUBGRADE TREATMENT, TYPE III 2,262.000 SYS
19 211-06467 AGGREGATE FOR END BENT BACKFILL 54.400 CYs
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,031.000 TON
21 302-07455 DENSE GRADED SUBBASE 26.300 CYs
22 303-07449 COMPACTED AGGREGATE, NO. 73 318.600 TON
23  402-07432 HMA SURFACE, TYPE A 155.000 TON
24 402-07440 HMA BASE, TYPE A 259.000 TON
25 404-05514 SEAL COAT, 5 1,250.000 SYS
26 405-05518 ASPHALT FOR PRIME COAT 1,882.000 SYS
27 406-05521 ASPHALT FOR TACK COAT 1,882.000 SYS
28 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
29 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 4.000 EACH
30 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 143.750 LET
31 602-06729 BARRIER DELINEATOR 6.000 EACH
32 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 157.600 SYS
33 615-06490 RIGHT OF WAY MARKER 21.000 EACH
34 616-02320 GEOTEXTILES 1,288.000 SYS
35 616-06405 RIPRAP, REVETMENT 842.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
37 621-06545 FERTILIZER 0.550 TON
38 621-06553 SEED MIXTURE, R 190.000 LBS
39 621-06557 SEED MIXTURE, T 88.000 LBS
40 621-06565 MULCHING MATERIAL 4.400 TON
41 621-06574 SODDING 48.000 SYS
42 622-52436 SIGN, DO NOT MOW OR SPRAY 3.000 EACH
43 622-91786 SEEDLING 60.000 EACH
44 628-09401 FIELD OFFICE, A 10.000 MOS
45 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 664.000 LEFT
46 701-99086 PILE TIP, STEEL SHELL 18.000 EACH
47 703-06029 REINFORCING BARS, EPOXY COATED 39,755.000 LBS
48 704-51002 CONCRETE, C, SUPERSTRUCTURE 168.700 CYs
49 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
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CALL ORDER : 400 CONTRACT ID : B -30195-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 706-51020 CONCRETE, C, RAILING 15.200 CYs
51 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 42 IN. 384.000 LET
52 709-51821 SURFACE SEAL LUMP LUMP
53 711-51070 ANCHOR PLATE, AP 1 16.000 EACH
54 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 52.000 LFT
55 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 60.000 LFT
56 715-05407 PIPE, END BENT DRAIN, 6 IN. 110.000 LET
57 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
58 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
62 801-07118 BARRICADE, III-A 48.000 LFT
63 801-07119 BARRICADE, III-B 48.000 LFT
64 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 22.000 LET
65 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 10.000 SET
66 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,000.000 LEFT

67 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,000.000 LFT
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CALL ORDER : 420 CONTRACT ID : B -30979-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-96133 PIPE, REMOVE 36.100 LFT
15 203-02000 EXCAVATION, COMMON 14,806.000 CYs
16 203-02020 EXCAVATION, UNCLASSIFIED 31,488.000 CYs
17 203-02070 BORROW 25,350.000 CYs
18 204-02290 SETTLEMENT PLATE 5.000 EACH
19 205-03371 SEDIMENT, REMOVE 236.000 CYs
20 205-06930 SPLASHPAD, RIPRAP 5.200 TON
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 133.000 TON
22 205-06934 TEMPORARY MULCHING 12.500 TON
23 205-06937 TEMPORARY SILT FENCE 8,170.000 LFT
24 205-06938 TEMPORARY SLOPE DRAIN 46.000 LEFT
25 205-08594 FILTER SOCK 6,978.300 LFT
26 206-51220 EXCAVATION, WET 388.000 CYs
27 206-51225 EXCAVATION, DRY 403.000 CYs
28 207-08264 SUBGRADE TREATMENT, TYPE II 17,301.000 SYS
29 211-02050 B BORROW 12,898.000 CYs
30 211-06467 AGGREGATE FOR END BENT BACKFILL 70.000 CYs
31 211-07454 STRUCTURE BACKFILL 911.000 CYs
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,063.000 TON
33 302-07455 DENSE GRADED SUBBASE 36.000 CYs
34 303-07662 STONE 50.000 TON
35 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,037.000 TON
36 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 3,174.000 TON
37 405-05517 ASPHALT FOR PRIME COAT 20.000 TON
38 406-05520 ASPHALT FOR TACK COAT 4.000 TON
39 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
40 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
41 601-94689 GUARDRAIL END TREATMENT, OS 7.000 EACH
42 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,797.500 LFT
43 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 212.000 SYS
44 610-07486 HMA FOR APPROACHES, TYPE A 84.000 TON
45 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
46 616-02320 GEOTEXTILES 1,922.000 SYS
47 616-05689 RIPRAP, CLASS 2 189.000 TON
48 616-06405 RIPRAP, REVETMENT 1,037.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
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CALL ORDER : 420 CONTRACT ID : B -30979-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-02318 SEED MIXTURE, PRAIRIE GRASS 62.730 LBS
51 621-02468 SEED MIXTURE, GRASS, 1 1,334.460 LBS
52 621-02770 EROSION CONTROL BLANKET 59.800 SYS
53 621-06545 FERTILIZER 7.350 TON
54 621-06553 SEED MIXTURE, R 801.000 LBS
55 621-06557 SEED MIXTURE, T 716.000 LBS
56 621-06565 MULCHING MATERIAL 53.380 TON
57 621-06567 WATER 7,504.000 kGAL
58 621-06574 SODDING 921.000 SYS
59 621-06575 SODDING, NURSERY 264.000 SYS
60 621-52448 SIGN, DO NOT SPRAY 11.000 EACH
61 622-91786 SEEDLING 3,500.000 EACH
62 622-91786 SEEDLING 10,325.000 EACH
63 624-92647 HERBICIDE TREATMENT 10.850 ACRE
64 628-09402 FIELD OFFICE, B 20.000 MOS
65 701-51195 PILE, STEEL H, HP 12 X 53 1,660.000 LFT
66 701-91792 PILE TIP, STEEL H 50.000 EACH
67 702-51005 CONCRETE, A, SUBSTRUCTURE 240.000 CYs
68 702-51015 CONCRETE, B, FOOTINGS 102.000 CYs
69 703-51030 REINFORCING STEEL 44,530.000 LBS
70 703-51032 REINFORCING STEEL, EPOXY COATED 86,778.000 LBS
71 704-51002 CONCRETE, C, SUPERSTRUCTURE 213.000 CYs
72 706-06341 RAILING, PF-2 430.000 LFT
73 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPEF-2 4.000 EACH
74 706-51020 CONCRETE, C, RAILING 20.000 CYs
75 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 45 IN. X 16 IN. 800.000 LFT
76 709-51821 SURFACE SEAL LUMP LUMP
77 714-07022 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 20 FT. X 6 FT. 195.000 LFT
78  714-93637 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 2 FT.6 IN 30.000 LFT
79 715-02246 PIPE END SECTION, 48 IN. 2.000 EACH
80 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 308.000 LFT
81 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 65.000 LFT
82 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 43.000 LFT
83 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 110.000 LFT
84 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 100.000 LFT
85 715-05407 PIPE, END BENT DRAIN, 6 IN. 124.000 LFT
86 715-05439 PIPE, DRAINTILE TERMINAL SECTION, 6 IN 200.000 LFT
87 715-05440 PIPE, DRAINTILE TERMINAL SECTION, 8 IN 200.000 LFT
88 715-05442 PIPE, DRAINTILE TERMINAL SECTION, 10 IN 200.000 LFT
89 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
90 715-46010 PIPE END SECTION, 18 IN. 14.000 EACH
91 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
92 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
93 724-51925 STRUCTURAL EXPANSION JOINT, SS 80.000 LFT
94 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
95 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
96 801-07118 BARRICADE, III-A 30.000 LFT
97 804-06770 DELINEATOR POST 136.000 EACH

98 807-04988 BOX 17.000 EACH
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CALL ORDER : 420 CONTRACT ID : B -30979-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 538.000 LFT
100 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 538.000 LFT
101 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,662.000 LET

102 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,662.000 LEFT
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CALL ORDER : 450 CONTRACT ID : M -30675-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REHABILITATION

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 201-90788 DEBRIS, REMOVE LUMP LUMP
11 213-08058 FLOWABLE BACKFILL 8.000 CYs
12 616-06405 RIPRAP, REVETMENT 40.000 TON
13 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 9.000 MOS
14 628-09409 MOBILE INTERNET SERVICE 9.000 MOS
15 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
18 801-06710 FLASHING ARROW SIGN 120.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 460 CONTRACT ID : M -31097-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 WEDGE AND LEVEL

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-07449 COMPACTED AGGREGATE, NO. 73 1,000.000 TON
8 304-07490 HMA PATCHING, TYPE B 300.000 TON
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,566.000 SYS
10 306-08042 MILLING, SCARIFICATION/PROFILE 38,208.000 SYS
11 306-08043 MILLING, TRANSITION 2,880.000 SYS
12 402-07451 HMA WEDGE AND LEVEL, TYPE B 3,800.000 TON
13 406-05520 ASPHALT FOR TACK COAT 14.000 TON
14 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
15 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 400.000 LFT
16 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 400.000 LEFT
17 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,945.000 LFT
20 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 31,972.000 LEFT
21 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,164.000 LEFT
22 808-75097 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 24.000 LET
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CALL ORDER : 470 CONTRACT ID M -31116-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-94749 CURB, ASPHALT, REMOVE 525.000 LET
8 304-07490 HMA PATCHING, TYPE B 100.000 TON
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 26,850.000 SYS
10 306-08043 MILLING, TRANSITION 100.000 SYS
11 306-08432 MILLING, APPROACH 340.000 SYS
12 402-07433 HMA SURFACE, TYPE B 3,228.000 TON
13 406-05520 ASPHALT FOR TACK COAT 10.400 TON
14 605-05523 CURB, HMA 650.000 LFT
15 615-97768 PARKING BARRIER, RESET 40.000 EACH
16 628-09401 FIELD OFFICE, A 4.000 MOS
17 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 2.000 MOS
18 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
20 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 100.000 LEFT
21 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 100.000 LEFT
22 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 500.000 LEFT
25 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 50.000 LEFT
26 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 160.000 LFT
27 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. 44.000 LET
28 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 6,485.000 LEFT
29 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 785.000 LFT
30 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN. 1,650.000 LFT
31 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 82.000 LET
32 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 12.000 EACH
33 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 38.000 EACH



SCHEDULE OF PAY ITEMS PAGE 52

CALL ORDER : 500 CONTRACT ID : T -29389-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 17.000 EACH
8 202-02278 CURB, CONCRETE, REMOVE 499.000 LFT
9 202-52710 SIDEWALK, CONCRETE, REMOVE 467.000 SYS
10 203-02000 EXCAVATION, COMMON 207.000 CYs
11 211-02050 B BORROW 24.000 CYs
12 402-07433 HMA SURFACE, TYPE B 16.000 TON
13 604-07894 CURB RAMP, CONCRETE, A 39.000 SYS
14 604-07896 CURB RAMP, CONCRETE, B 29.000 SYS
15 604-07898 CURB RAMP, CONCRETE, D 62.000 SYS
16 604-07900 CURB RAMP, CONCRETE, F 82.000 SYS
17 604-07901 CURB RAMP, CONCRETE, G 53.000 SYS
18 604-07902 CURB RAMP, CONCRETE, H 16.000 SYS
19 604-07903 CURB RAMP, CONCRETE, K 20.000 SYS
20 604-91531 SIDEWALK, CONCRETE, 4 IN. 371.000 SYS
21 605-06120 CURB, CONCRETE 650.000 LFT
22 610-07487 HMA FOR APPROACHES, TYPE B 15.000 TON
23 621-06570 TOP SOIL 24.000 CYs
24 621-06574 SODDING 143.000 SYS
25 628-09401 FIELD OFFICE, A 12.000 MOS
26 715-06690 PIPE, RCP, III, D0.01=1500, 12 IN. 34.000 LFT
27 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
28 720-45005 INLET, A2 1.000 EACH
29 720-45265 PIPE CATCH BASIN, 15 IN. 1.000 EACH
30 722-60824 SURFACE MILLING 190.000 SYS
31 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 66.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 11.000 EACH
35 805-01842 HANDHOLE, SIGNAL 48.000 EACH
36 805-01879 SIGNAL SERVICE, INSTALL 17.000 EACH
37 805-02036 SIGNAL CANTILEVER STRUCTURE, 15 FT. ARM 2.000 EACH
38 805-02037 SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM 1.000 EACH
39 805-02037 SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM 1.000 EACH
40 805-02037 SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM 1.000 EACH
41 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 3.000 EACH
42 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 1.000 EACH
43 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 4.000 EACH
44 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 3.000 EACH
45 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 1.000 EACH
46 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
47 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 38.000 EACH
48 805-02439 CONDUIT RISER, GALVANIZED, 2 IN. 10.000 EACH
49 805-02457 LOOP DETECTOR, QUADRAPOLE, 6 FT. X 20 FT. 113.000 EACH
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CALL ORDER : 500 CONTRACT ID : T -29389-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE
50 805-02650 LOOP DETECTOR, 6 FT. X 6 FT. 11.000 EACH
51 805-02660 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 5 FACE, 12 IN. 2.000 EACH
52 805-02855 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2 FT. 6 IN. X 6 FT. 6.000 EACH
53 805-03978 EMERGENCY VEHICLE LIGHT DETECTOR, SINGLE CHANNEL, ONE 22.000 EACH
54 805-03979 EMERGENCY VEHICLE LIGHT DETECTOR, TWO CHANNEL, TWO 22.000 EACH
55 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 44.000 EACH
56 805-03983 PHASE SELECTORS 17.000 EACH
57 805-04956 PANEL FOR FIBER OPTICS 19.000 EACH
58 805-04982 CABLE 8,007.000 LFT
59 805-05405 SIGNAL PEDESTAL, 4 FT. 5.000 EACH
60 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 9,202.000 LET
61 805-08464 RADIO, INTERCONNECT 8.000 EACH
62 805-09366 SIGNAL SUPPORT FOUNDATION, 18.000 EACH
63 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 3.000 EACH
64 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 14.000 EACH
65 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 135.000 EACH
66 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 12.000 EACH
67 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 11.000 EACH
68 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. 4.000 EACH
69 805-78370 PEDESTRIAN PUSH BUTTON 34.000 EACH
70 805-78412 SIGNAL PEDESTAL, 9 FT. 1.000 EACH
71 805-78415 SPAN, CATENARY, AND TETHER 43.000 EACH
72 805-78420 DISCONNECT HANGER 20.000 EACH
73  805-78465 SIGNAL CABLE, 2C 8GA. 768.000 LFT
74 805-78480 SIGNAL CABLE, 3C 14GA. 8,007.000 LEFT
75 805-78485 SIGNAL CABLE, 5C 14GA. 6,791.000 LFT
76 805-78490 SIGNAL CABLE, 7C 14GA. 7,848.000 LFT
77 805-78495 SIGNAL CABLE, 9C 14GA. 2,612.000 LEFT
78 805-78500 SIGNAL CABLE, 11C 14GA. 3,113.000 LEFT
79 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 18,520.000 LFT
80 805-78785 SIGNAL DETECTOR HOUSING 61.000 EACH
81 805-78900 PEDESTAL FOUNDATION, A 6.000 EACH
82 805-78925 CONTROLLER CABINET FOUNDATION, P1 8.000 EACH
83 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 18.000 EACH
84 805-90736 TELEPHONE MODEM 3.000 EACH
85 805-90737 TELEPHONE SERVICE 3.000 EACH
86 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 59.000 EACH
87 805-96260 FIBER OPTICS CABLE, IN CONDUIT 4,521.000 LET
88 805-96261 FIBER OPTICS CABLE, AERIAL 18,679.000 LFT
89 807-01617 HANDHOLE COVER AND RING 9.000 EACH
90 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 6.000 EACH
91 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 6.000 EACH
92 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 60.000 SYS
93 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 56.000 SYS
94 808-06368 TRANSVERSE MARKING, REMOVE 2,320.000 LEFT
95 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 60.000 LEFT
96 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 119.000 LET
97 808-06716 LINE, REMOVE 240.000 LFT

98 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 150.000 LEFT
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CALL ORDER : 500 CONTRACT ID : T -29389-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE
99 808-75069 TRANSVERSE MARKINGS, PREFORMED PLASTIC, CROSSWALK LINE, 680.000 LET
100 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 180.000 LET
101 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 41.000 LET
102 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 2,056.000 LEFT
103 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,626.000 LET
104 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 54.000 EACH
105 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 50.000 EACH

106 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 55

CALL ORDER : 510 CONTRACT ID : T -29517-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTALL NEW GUARDRAIL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 30.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 203-02070 BORROW 1,400.000 CYs
11 601-05057 SPARE PARTS PACKAGE 2.000 EACH
12 601-08424 WIRE ROPE TERMINAL, TYPE II 40.000 EACH
13 601-08425 WIRE ROPE SAFETY BARRIER, TL-4 104,000.000 LFT
14 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
15 621-06545 FERTILIZER 0.500 TON
16 621-06553 SEED MIXTURE, R 90.000 LBS
17 621-06565 MULCHING MATERIAL 1.000 TON
18 628-09403 FIELD OFFICE, C 10.000 MOS
19 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 48.000 EACH
22 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
23 801-06710 FLASHING ARROW SIGN 1,500.000 DAY

24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 520 CONTRACT ID : T -29651-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 44.000 EACH
8 202-93995 SIGNAL POLE FOUNDATION, REMOVE 5.000 EACH
9 202-93999 SIGNAL POLE, REMOVE 9.000 EACH
10 628-09401 FIELD OFFICE, A 10.000 MOS
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 802-03706 SIGN PANEL, INSTALL 71.000 EACH
13 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 24.000 LET
14 802-90623 SIGN BRACKET FOR STREET NAME 238.000 EACH
15 802-97812 STREET NAME IDENTIFICATION SIGN 191.000 EACH
16 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 7.000 EACH
17 805-01842 HANDHOLE, SIGNAL 5.000 EACH
18 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 7.000 EACH
19 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 4.000 EACH
20 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
21 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 320.000 EACH
22 805-02266 LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN. 177.000 EACH
23 805-02266 LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN. 18.000 EACH
24 805-02266 LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN. 177.000 EACH
25 805-02266 LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN. 18.000 EACH
26 805-02266 LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN. 181.000 EACH
27 805-03593 ROTATE EXISTING SIGNAL MAST ARM 1.000 EACH
28 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 411.000 LEFT
29 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 34.000 EACH
30 805-06886 VIDEO VEHICLE DETECTOR SYSTEM WITH 4 CAMERAS 2.000 EACH
31 805-09094 SIGNAL CONTROLLER, TS2, TYPE 1 14.000 EACH
32 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 207.000 EACH
33 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 28.000 EACH
34 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. 8.000 EACH
35 805-78370 PEDESTRIAN PUSH BUTTON 320.000 EACH
36 805-78412 SIGNAL PEDESTAL, 9 FT. 7.000 EACH
37 805-78445 SIGNAL SERVICE 36.000 EACH
38 805-78467 SIGNAL CABLE, 3C 8GA. 167.000 LFT
39 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,601.000 LFT
40 805-78480 SIGNAL CABLE, 3C 14GA. 1,156.000 LFT
41 805-78485 SIGNAL CABLE, 5C 14GA. 1,835.000 LEFT
42 805-78490 SIGNAL CABLE, 7C 14GA. 2,551.000 LEFT
43 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,735.000 LFT
44 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
45 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 980.000 LEFT
46  805-90734 TRAFFIC RESPONSIVE SYSTEM MASTER 3.000 EACH
47 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 110.000 EACH
48 805-97509 MODIFY M FOUNDATION TO Pl FOUNDATION 26.000 EACH
49 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 25.000 SYS
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CALL ORDER : 520 CONTRACT ID : T -29651-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
50 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,450.000 LET
51 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 700.000 LET
52 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,943.000 LET
53 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 2,126.000 LET
54 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 7,698.000 LET
55 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 19.000 EACH
56 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 10.000 EACH

57 808-95933 CURB PAINTING, YELLOW 880.000 LFT
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CALL ORDER : 530 CONTRACT ID : T -29788-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW SIGNAL INSTALLATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
7 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 44.000 LET
10 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 36.000 SFT
11 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
12 805-01842 HANDHOLE, SIGNAL 12.000 EACH
13 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,405.000 LFT
14 805-04736 SIGNAL CABLE, 4C 18GA. 885.000 LFT
15 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
16 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
17 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
18 805-78420 DISCONNECT HANGER 4.000 EACH
19 805-78445 SIGNAL SERVICE 1.000 EACH
20 805-78467 SIGNAL CABLE, 3C 8GA. 100.000 LEFT
21 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 810.000 LEFT
22 805-78480 SIGNAL CABLE, 3C 14GA. 315.000 LFT
23 805-78485 SIGNAL CABLE, 5C 14GA. 345.000 LFT
24 805-78490 SIGNAL CABLE, 7C 14GA. 705.000 LFT
25 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,805.000 LEFT
26 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
27 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 225.000 LET
28 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
29 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 4.000 EACH
30 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
31 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
32 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
33 805-92512 MICROLOOP DETECTOR 6.000 EACH
34 808-06368 TRANSVERSE MARKING, REMOVE 25.000 LET
35 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 80.000 LFT
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CALL ORDER : 540 CONTRACT ID : T -29918-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ITS TRAFFIC MANAGEMENT SYSTEM

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 1,027.000 SYS
13 202-02241 GUARDRAIL, REMOVE 394.000 LFT
14 202-74085 OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, REMOVE 5.000 EACH
15 202-86946 HANDHOLE, REMOVE 2.000 EACH
16 202-94747 POST, REMOVE 2.000 EACH
17 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 605.000 LEFT
18 202-94954 BARRIER WALL, CONCRETE, REMOVE 44.000 LET
19 202-95027 IMPACT ATTENUATOR, REMOVE 2.000 EACH
20 202-95579 SERVICE POINT, REMOVE 1.000 EACH
21 202-96022 CONCRETE FOUNDATION, REMOVE 2.000 EACH
22 202-99626 FOUNDATION FOR SIGNING, REMOVE 2.000 EACH
23  203-08607 LINEAR GRADING 5,798.000 LFT
24 205-06937 TEMPORARY SILT FENCE 8,000.000 LEFT
25 207-08268 SUBGRADE TREATMENT, TYPE IV 4,433.000 SYS
26 302-06464 SUBBASE FOR PCCP 79.000 CYs
27 303-01180 COMPACTED AGGREGATE, NO. 53 3,556.000 TON
28 304-07783 HMA PATCHING, TYPE D 542.000 TON
29 304-07789 WIDENING WITH HMA, TYPE D 483.000 TON
30 501-05240 CONTRACTION JOINT, D1 62.000 LFT
31 502-06329 PCCP, 12 IN. 137.000 SYS
32 503-03489 RETROFITTED TIE BARS 410.000 EACH
33 506-06333 PCCP PATCHING, FULL DEPTH 180.000 SYS
34 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 8.000 EACH
35 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 3,075.000 LFT
38 602-06729 BARRIER DELINEATOR 48.000 EACH
39 602-91266 MEDIAN BARRIER, CONCRETE, MODIFIED 341.000 LET
40 621-03867 MULCHED SEEDING, A 12,916.000 SYS
41 621-06570 TOP SOIL 1,613.000 CYs
42 628-09402 FIELD OFFICE, B 18.000 MOS
43  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 18.000 MOS
44 718-08308 UNDERDRAIN, PATCHING 1,264.000 LFT
45 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
48 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 1.000 EACH
49 802-07061 OVERHEAD DMS STRUCTURE, BOX TRUSS 17.000 EACH
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CALL ORDER : 540 CONTRACT ID : T -29918-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ITS TRAFFIC MANAGEMENT SYSTEM
50 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
51 802-09206 BOX TRUSS SIGN STRUCTURE FOUNDATION, 3.000 EACH
52 802-09207 BOX TRUSS SIGN STRUCTURE FOUNDATION, 11.000 EACH
53 802-09208 BOX TRUSS SIGN STRUCTURE FOUNDATION, 20.000 EACH
54 802-09483 DMS 5.000 EACH
55 802-09483 DMS 12.000 EACH
56 802-09483 DMS 8.000 EACH
57 802-09483 DMS 8.000 EACH
58 802-09483 DMS 23.000 EACH
59 802-76095 STRUCTURAL STEEL, BREAKAWAY 352.000 LBS
60 805-02383 CONDUIT, STEEL, GALVANIZED, 2.5 IN. 640.000 LFT
61 807-02191 HANDHOLE, LIGHTING 27.000 EACH
62 807-03965 CONDUIT, PVC, 2.50 IN., SCHEDULE 80, FOR ELECTRIC 2,000.000 LFT
63 807-04651 WIRE 3,170.000 LFT
64 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 2,770.000 LFT

65 807-95492 SERVICE POINT, II, BREAKER ENCLOSURE 12.000 EACH
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CALL ORDER : 550 CONTRACT ID : T -30575-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW FLASHER INSTALLATION
1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 628-09402 FIELD OFFICE, B 8.000 MOS
11 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 16.000 SFT
14 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
15 805-01842 HANDHOLE, SIGNAL 2.000 EACH
16 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 150.000 LEFT
17 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 4.000 EACH
18 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 12.000 EACH
19 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 6.000 EACH
20 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
21 805-78420 DISCONNECT HANGER 2.000 EACH
22 805-78445 SIGNAL SERVICE 4.000 EACH
23 805-78467 SIGNAL CABLE, 3C 8GA. 280.000 LFT
24 805-78480 SIGNAL CABLE, 3C 14GA. 470.000 LEFT
25 805-78485 SIGNAL CABLE, 5C 14GA. 170.000 LEFT
26 805-78900 PEDESTAL FOUNDATION, A 2.000 EACH
27 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
28 805-95064 PEDESTAL AND BASE, 10 FT. 2.000 EACH
29 807-97042 POLE, WOOD, 5, 35 FT. 2.000 EACH
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CALL ORDER : 560 CONTRACT ID : T -30577-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW FLASHER INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 1.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 13.000 EACH
12 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 1.000 MOS
13 628-09409 MOBILE INTERNET SERVICE 1.000 MOS
14 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
16 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 66.000 LFT
19 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 42.000 SFT
20 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 34.500 SET
21 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
22 805-01842 HANDHOLE, SIGNAL 8.000 EACH
23 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,020.000 LFT
24 805-02262 FLASHER INSTALLATION LUMP LUMP
25 805-04736 SIGNAL CABLE, 4C 18GA. 525.000 LEFT
26 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 160.000 LFT
27 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 4.000 EACH
28 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
29 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 6.000 EACH
30 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 2.000 EACH
31 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
32 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
33 805-78420 DISCONNECT HANGER 3.000 EACH
34 805-78445 SIGNAL SERVICE 4.000 EACH
35 805-78445 SIGNAL SERVICE 1.000 EACH
36 805-78467 SIGNAL CABLE, 3C 8GA. 525.000 LEFT
37 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 790.000 LEFT
38 805-78485 SIGNAL CABLE, 5C 14GA. 445.000 LFT
39 805-78490 SIGNAL CABLE, 7C 14GA. 515.000 LFT
40 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 720.000 LET
41 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
42 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 255.000 LEFT
43 805-78900 PEDESTAL FOUNDATION, A 5.000 EACH
44 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
45 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 4.000 EACH
46 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
47 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
48 805-92512 MICROLOOP DETECTOR 2.000 EACH
49 805-94069 CONDUIT, STEEL, GALVANIZED, 1 IN. 80.000 LEFT
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CALL ORDER : 560 CONTRACT ID : T -30577-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW FLASHER INSTALLATION
50 805-99162 SIGNAL PEDESTAL, 11 FT. 4.000 EACH
51 808-06368 TRANSVERSE MARKING, REMOVE 293.000 LET
52 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 263.000 LEFT

53 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 55.000 LET






